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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 712143.79 895000.00  900000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 84817.24 75000.00  250000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 50534.70 75000.00  55000.00FIELD OFFICE

0004 0043000000-N 226 Lump Sum 454975.09 1000000.00  975000.00GRADING

0005 0050000000-E 226  1 ACR 287.67 287.67 2000.00 2000.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  2,300 CY  34.24 78752.00 15.00 34500.00 22.00  50600.00UNDERCUT EXCAVATION

0007 0127000000-N SP   13 EA  2000.00 26000.00 1000.00 13000.00 2250.00  29250.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  590 CY  21.03 12407.70 10.00 5900.00 10.00  5900.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   8,005 CY  40.10 321000.50 39.00 312195.00 16.00  128080.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  9,600 SY  3.22 30912.00 1.75 16800.00 2.75  26400.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   5,200 SF  41.57 216164.00 59.00 306800.00 50.00  260000.00TEMPORARY SHORING

0012 0248000000-N SP  Lump Sum 51388.55 85000.00  100000.00GENERIC GRADING ITEM (LS)
SPECIAL REINFORCED BRIDGE APPROACH FILL, STA
47+75.00-L-

0013 0262000000-N SP   6 EA  4000.00 24000.00 2000.00 12000.00 2000.00  12000.00GENERIC GRADING ITEM (EA)
HYDRAULIC SETTLE GAUGE

0014 0262000000-N SP   6 EA  1500.00 9000.00 500.00 3000.00 1000.00  6000.00GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0015 0318000000-E 300  60 TON 25.38 1522.80 55.00 3300.00 60.00  3600.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  180 SY  1.83 329.40 3.00 540.00 3.00  540.00FND CONDIT GEOTEXTILE

0017 0343000000-E 310  88 LF  76.40 6723.20 65.00 5720.00 45.00  3960.0015" SIDE DRAIN PIPE

0018 0348000000-E 310  2 EA  159.88 319.76 300.00 600.00 150.00  300.00**" SIDE DRAIN PIPE ELBOW
(15")

0019 0448200000-E 310  428 LF  87.99 37659.72 65.00 27820.00 50.00  21400.0015" RCP CULV CLASS IV

0020 1099500000-E 505  100 CY  25.76 2576.00 25.00 2500.00 21.00  2100.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 42.27 8454.00 30.00 6000.00 41.00  8200.00CLASS IV SUBGRD STABILIZATION

0022 1110000000-E 510  1,600 TON 27.60 44160.00 33.00 52800.00 41.00  65600.00STABILIZER AGGREGATE

0023 1121000000-E 520  290 TON 31.75 9207.50 45.00 13050.00 36.00  10440.00AGGREGATE BASE COURSE

0024 1220000000-E 545  500 TON 35.68 17840.00 25.00 12500.00 36.00  18000.00INCIDENTAL STONE BASE

0025 1308000000-E 607  390 SY  15.75 6142.50 13.00 5070.00 33.00  12870.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0026 1489000000-E 610  1,620 TON 80.50 130410.00 78.00 126360.00 85.00  137700.00ASP CONC BASE CRS B25.0B

0027 1498000000-E 610  1,050 TON 78.00 81900.00 78.00 81900.00 81.00  85050.00ASP CONC INTR CRS I19.0B

0028 1519000000-E 610  1,380 TON 87.50 120750.00 78.00 107640.00 91.00  125580.00ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  205 TON 525.00 107625.00 550.00 112750.00 550.00  112750.00ASP FOR PLANT MIX

0030 2022000000-E 815  448 CY  30.00 13440.00 12.00 5376.00 15.00  6720.00SUBDRAIN EXCAVATION

0031 2026000000-E 815  2,000 SY  9.00 18000.00 3.40 6800.00 3.50  7000.00GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815  336 CY  85.00 28560.00 65.00 21840.00 90.00  30240.00SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  2,000 LF  15.00 30000.00 7.00 14000.00 12.00  24000.006" PERF SUBDRN PIPE

0034 2070000000-N 815  4 EA  350.00 1400.00 270.00 1080.00 150.00  600.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  24 LF  45.00 1080.00 20.00 480.00 35.00  840.006" OUTLET PIPE

0036 2286000000-N 840  9 EA  1679.34 15114.06 3000.00 27000.00 2100.00  18900.00MASNRY DRAINAGE STRUCT

0037 2367000000-N 840  9 EA  1030.49 9274.41 800.00 7200.00 510.00  4590.00FRAME W/2GRTS 840.29 STD
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0038 2556000000-E 846  505 LF  52.51 26517.55 30.00 15150.00 31.00  15655.00SHOULDER BERM GUTTER

0039 3030000000-E 862  2,025 LF  14.75 29868.75 14.75 29868.75 15.00  30375.00STL BM GUARDRAIL

0040 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 35.00  175.00ADDIT GUARDRAIL POSTS

0041 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1500.00  6000.00GR ANCHOR TYPE III

0042 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1925.00  7700.00GR ANCHOR TYPE 350

0043 3387000000-N 862  2 EA  1500.00 3000.00 1500.00 3000.00 1500.00  3000.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0044 3635000000-E 876  1,460 TON 67.94 99192.40 70.00 102200.00 75.00  109500.00RIP RAP, CLASS II

0045 3649000000-E 876  5 TON 58.82 294.10 140.00 700.00 75.00  375.00RIP RAP, CLASS B

0046 3656000000-E 876  2,160 SY  3.33 7192.80 2.60 5616.00 4.00  8640.00GEOTEXTILE FOR DRAINGE

0047 4072000000-E 903  103 LF  5.15 530.45 5.15 530.45 5.50  566.50SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 125.00  250.00SIGN ERECTION, TYPE D

0049 4102000000-N 904  11 EA  75.00 825.00 75.00 825.00 75.00  825.00SIGN ERECTION, TYPE E

0050 4158000000-N 907  11 EA  5.00 55.00 5.00 55.00 5.00  55.00DISPOSE SIGN SYST WOOD

0051 4400000000-E 1110  48 SF  8.80 422.40 8.80 422.40 9.00  432.00WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  96 SF  8.85 849.60 70.00 6720.00 9.00  864.00WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  36 SF  8.55 307.80 8.55 307.80 9.00  324.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  85 EA  183.98 15638.30 75.00 6375.00 90.00  7650.00DRUMS

0055 4445000000-E 1145  48 LF  18.00 864.00 18.00 864.00 45.00  2160.00BARRICADES (TYPE III)

0056 4455000000-N 1150  40 DAY 542.70 21708.00 325.00 13000.00 300.00  12000.00FLAGGER

0057 4465000000-N 1160  4 EA  3750.00 15000.00 3750.00 15000.00 6500.00  26000.00TEMPORARY CRASH CUSHIONS

0058 4470000000-N 1160  3 EA  1175.00 3525.00 1175.00 3525.00 3700.00  11100.00RESET CRASH CUSHION

0059 4485000000-E 1170  1,925 LF  20.15 38788.75 20.15 38788.75 25.00  48125.00PORT CONC BARRIER

0060 4500000000-E 1170  450 LF  6.50 2925.00 6.50 2925.00 10.00  4500.00RESET PORT CONC BARRIER

0061 4505000000-E 1170  300 LF  15.00 4500.00 15.00 4500.00 20.00  6000.00RESET PORT CONC BARR,ANCH

0062 4650000000-N 1251  89 EA  4.00 356.00 8.00 712.00 8.00  712.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  4,400 LF  1.25 5500.00 0.89 3916.00 1.00  4400.00THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  4,400 LF  1.80 7920.00 0.99 4356.00 1.00  4400.00THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  5,400 LF  1.75 9450.00 2.24 12096.00 2.25  12150.004" COLD APPL PLSTIC LINES TYPE **
(II)

0066 4810000000-E 1205  25,700 LF  0.35 8995.00 0.34 8738.00 0.35  8995.00PAINT PVMT MARKINGS 4"

0067 4850000000-E 1205  4,000 LF  0.50 2000.00 0.69 2760.00 0.70  2800.00LINE REMOVAL 4" WIDE

0068 4900000000-N 1251  44 EA  5.00 220.00 15.00 660.00 15.00  660.00PERM RAISED PVMT MARKERS

0069 5912000000-N SP  Lump Sum 50001.54 40000.00  97000.00GENERIC UTILITY ITEM (LS)
INSTALL 4" SCHEDULE 40 PVC ELECTRICAL CONDUIT

0070 6000000000-E 1605  5,010 LF  2.25 11272.50 2.50 12525.00 2.50  12525.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  150 TON 63.70 9555.00 85.00 12750.00 75.00  11250.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  290 TON 44.77 12983.30 75.00 21750.00 75.00  21750.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  305 TON 36.28 11065.40 75.00 22875.00 50.00  15250.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615 3.5 ACR 800.00 2800.00 800.00 2800.00 1000.00  3500.00TEMPORARY MULCHING

0075 6018000000-E 1620  300 LB  2.00 600.00 2.00 600.00 5.00  1500.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 1.5 TON 800.00 1200.00 800.00 1200.00 800.00  1200.00FERT FOR TEMP SEEDING
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0077 6024000000-E 1622  200 LF  17.57 3514.00 25.00 5000.00 21.00  4200.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   250 LF  2.00 500.00 2.50 625.00 2.50  625.00SAFETY FENCE

0079 6030000000-E 1630  450 CY  14.90 6705.00 16.00 7200.00 10.00  4500.00SILT EXCAVATION

0080 6036000000-E 1631  1,750 SY  2.25 3937.50 2.25 3937.50 2.00  3500.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   1,300 SY  5.40 7020.00 5.40 7020.00 5.00  6500.00COIR FIBER MAT

0082 6038000000-E SP   111 SY  6.80 754.80 6.80 754.80 5.00  555.00PERM SOIL REINF MAT

0083 6042000000-E 1632  385 LF  3.65 1405.25 5.15 1982.75 5.15  1982.751/4" HARDWARE CLOTH

0084 6048000000-E SP   2,600 SY  7.99 20774.00 40.00 104000.00 40.00  104000.00FLOAT TURBIDITY CURTAIN

0085 6070000000-N 1639  4 EA  838.31 3353.24 1600.00 6400.00 900.00  3600.00SPECIAL STILLING BASINS

0086 6071010000-E SP   90 LF  26.00 2340.00 10.00 900.00 10.00  900.00WATTLE

0087 6071012000-E SP   285 LF  20.35 5799.75 10.00 2850.00 10.00  2850.00COIR FIBER WATTLE

0088 6071020000-E SP   30 LB  16.01 480.30 6.20 186.00 180.00  5400.00POLYACRYLAMIDE (PAM)

0089 6084000000-E 1660  4 ACR 1700.00 6800.00 1700.00 6800.00 1800.00  7200.00SEEDING AND MULCHING

0090 6087000000-E 1660  2 ACR 100.00 200.00 100.00 200.00 150.00  300.00MOWING

0091 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 6.00  300.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 900.00  225.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  175 LB  9.00 1575.00 9.00 1575.00 5.00  875.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665 4.75 TON 800.00 3800.00 800.00 3800.00 825.00  3918.75FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 55.00 550.00 55.00 550.00 55.00  550.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   25 EA  400.00 10000.00 320.00 8000.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0097 6123000000-E 1670 0.25 ACR 4000.00 1000.00 4000.00 1000.00 5000.00  1250.00REFORESTATION

WALL ITEMS

0098 8175000000-E 420 609.1 CY  1187.40 723245.34 900.00 548190.00 1000.00  609100.00CLASS AA CONC (BRIDGE)

0099 8224000000-E 425  46,383 LB  1.08 50093.64 1.00 46383.00 1.10  51021.30EPOXY COAT REINF STL BRDG

0100 8839000000-E SP   4,918 LF  73.56 361768.08 77.00 378686.00 130.00  639340.00GENERIC RET WALL ITEM (LF)
16" PRESTRESSED CONCRETE PILES

0101 8847000000-E SP   66,015 SF  56.62 3737769.30 75.00 4951125.00 73.00  4819095.00GENERIC RET WALL ITEM (SF)
TIEBACK STEEL SHEET PILE RETAINING WALL

STRUCTURE ITEMS

0102 8017000000-N SP  Lump Sum 818440.73 2386000.00  1750000.00CM&R TEMP ACCESS ***********
(47+75.00-L-)

0103 8035000000-N 402 Lump Sum 497931.74 890000.00  800000.00REMV EXIST STR **********
(47+75.00-L-)

0104 8112730000-N 450  6 EA  4871.63 29229.78 2500.00 15000.00 2000.00  12000.00PDA TESTING

0105 8147000000-E 420  52,126 SF  26.30 1370913.80 28.00 1459528.00 38.00  1980788.00REINF CONCRETE DECK SLAB

0106 8161000000-E 420  45,915 SF  0.49 22498.35 0.65 29844.75 0.50  22957.50GROOVING BRIDGE FLOORS

0107 8175000000-E 420  325 CY  1154.63 375254.75 1500.00 487500.00 1592.00  517400.00CLASS AA CONC (BRIDGE)

0108 8210000000-N 422 Lump Sum 67251.54 50000.00  55000.00BRG APPR SLAB ***********
(47+75.00-L-)

0109 8224000000-E 425  52,986 LB  1.05 55635.30 1.00 52986.00 1.10  58284.60EPOXY COAT REINF STL BRDG

0110 8265000000-E 430  5,350 LF  254.98 1364143.00 260.00 1391000.00 325.00  1738750.0054" PRESTR CONCRETE GIRDR
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0111 8329000000-E 450  665 LF  105.60 70224.00 62.00 41230.00 120.00  79800.0012" PRESTR CONC PILES

0112 8350000000-E 450  5,130 LF  155.09 795611.70 92.00 471960.00 155.00  795150.0024" PRESTR CONC PILES

0113 8393000000-N 450  50 EA  528.66 26433.00 450.00 22500.00 100.00  5000.00PILE REDRIVES

0114 8475000000-E 460 2,683.67 LF  122.06 327568.76 100.00 268367.00 105.00  281785.35TWO BAR METAL RAIL

0115 8517000000-E 460 2,698.67 LF  48.60 131155.36 62.00 167317.54 75.00  202400.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0116 8594000000-E 876  28 TON 152.97 4283.16 260.00 7280.00 125.00  3500.00RIP RAP B

0117 8622000000-E 876  26 SY  4.65 120.90 35.00 910.00 3.00  78.00GEOTEXTILE FOR DRAINAGE

0118 8657000000-N 430 Lump Sum 43604.55 81000.00  80000.00ELASTOMERIC BEARINGS

0119 8706000000-N SP  Lump Sum 90296.23 110000.00  150000.00EXPANSION JOINT SEALS

 

    TOTAL 14228682.08 TOTAL 17910125.49 TOTAL  18814255.00CONTRACT TOTAL

 

    SUB-TOTAL 3265209.07 SUB-TOTAL 4053318.20 SUB-TOTAL  4162805.00ROADWAY ITEMS

    SUB-TOTAL 4872876.36 SUB-TOTAL 5924384.00 SUB-TOTAL  6118556.30WALL ITEMS

    SUB-TOTAL 6090596.65 SUB-TOTAL 7932423.29 SUB-TOTAL  8532893.70STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1042500.00  1000000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00 115000.00  100000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 50000.00 75000.00  125000.00FIELD OFFICE

0004 0043000000-N 226 Lump Sum 800000.00 860000.00  500000.00GRADING

0005 0050000000-E 226  1 ACR 1500.00 1500.00 1500.00 1500.00 7000.00  7000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  2,300 CY  25.00 57500.00 21.15 48645.00 20.00  46000.00UNDERCUT EXCAVATION

0007 0127000000-N SP   13 EA  350.00 4550.00 350.00 4550.00 2500.00  32500.00EMBM'T SETTLEMENT GAUGE

0008 0134000000-E 240  590 CY  7.00 4130.00 7.00 4130.00 22.00  12980.00DRAINAGE DITCH EXCAVATION

0009 0194000000-E SP   8,005 CY  55.00 440275.00 46.60 373033.00 32.00  256160.00SELECT GRANULAR MATL, CLASS III

0010 0196000000-E 270  9,600 SY  2.50 24000.00 2.50 24000.00 2.00  19200.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   5,200 SF  150.00 780000.00 111.15 577980.00 100.00  520000.00TEMPORARY SHORING

0012 0248000000-N SP  Lump Sum 80000.00 71000.00  60000.00GENERIC GRADING ITEM (LS)
SPECIAL REINFORCED BRIDGE APPROACH FILL, STA
47+75.00-L-

0013 0262000000-N SP   6 EA  2500.00 15000.00 1900.00 11400.00 4000.00  24000.00GENERIC GRADING ITEM (EA)
HYDRAULIC SETTLE GAUGE

0014 0262000000-N SP   6 EA  1000.00 6000.00 840.00 5040.00 4000.00  24000.00GENERIC GRADING ITEM (EA)
VW PIEZOMETER

0015 0318000000-E 300  60 TON 55.00 3300.00 55.00 3300.00 65.00  3900.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  180 SY  2.50 450.00 2.50 450.00 8.50  1530.00FND CONDIT GEOTEXTILE

0017 0343000000-E 310  88 LF  45.00 3960.00 45.00 3960.00 85.00  7480.0015" SIDE DRAIN PIPE

0018 0348000000-E 310  2 EA  470.00 940.00 470.00 940.00 400.00  800.00**" SIDE DRAIN PIPE ELBOW
(15")

0019 0448200000-E 310  428 LF  45.00 19260.00 45.00 19260.00 70.00  29960.0015" RCP CULV CLASS IV

0020 1099500000-E 505  100 CY  15.00 1500.00 12.75 1275.00 25.00  2500.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 28.00 5600.00 28.00 5600.00 43.00  8600.00CLASS IV SUBGRD STABILIZATION

0022 1110000000-E 510  1,600 TON 45.00 72000.00 34.00 54400.00 34.00  54400.00STABILIZER AGGREGATE

0023 1121000000-E 520  290 TON 50.00 14500.00 41.00 11890.00 34.00  9860.00AGGREGATE BASE COURSE

0024 1220000000-E 545  500 TON 45.00 22500.00 30.00 15000.00 34.00  17000.00INCIDENTAL STONE BASE

0025 1308000000-E 607  390 SY  14.00 5460.00 15.75 6142.50 17.00  6630.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0026 1489000000-E 610  1,620 TON 85.00 137700.00 80.50 130410.00 72.00  116640.00ASP CONC BASE CRS B25.0B

0027 1498000000-E 610  1,050 TON 95.00 99750.00 78.00 81900.00 72.00  75600.00ASP CONC INTR CRS I19.0B

0028 1519000000-E 610  1,380 TON 100.00 138000.00 87.50 120750.00 72.00  99360.00ASP CONC SURF CRS S9.5B

0029 1575000000-E 620  205 TON 575.00 117875.00 525.00 107625.00 557.00  114185.00ASP FOR PLANT MIX

0030 2022000000-E 815  448 CY  35.00 15680.00 30.00 13440.00 5.00  2240.00SUBDRAIN EXCAVATION

0031 2026000000-E 815  2,000 SY  9.00 18000.00 9.00 18000.00 1.00  2000.00GEOTEXTILE FOR SUBSURF DRNS

0032 2036000000-E 815  336 CY  70.00 23520.00 85.00 28560.00 35.00  11760.00SUBDRAIN COARSE AGGREGATE

0033 2044000000-E 815  2,000 LF  18.00 36000.00 15.00 30000.00 8.50  17000.006" PERF SUBDRN PIPE

0034 2070000000-N 815  4 EA  350.00 1400.00 350.00 1400.00 500.00  2000.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  24 LF  30.00 720.00 45.00 1080.00 58.00  1392.006" OUTLET PIPE

0036 2286000000-N 840  9 EA  1680.00 15120.00 1680.00 15120.00 2600.00  23400.00MASNRY DRAINAGE STRUCT

0037 2367000000-N 840  9 EA  470.00 4230.00 470.00 4230.00 400.00  3600.00FRAME W/2GRTS 840.29 STD
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0038 2556000000-E 846  505 LF  10.00 5050.00 45.00 22725.00 30.00  15150.00SHOULDER BERM GUTTER

0039 3030000000-E 862  2,025 LF  14.75 29868.75 14.75 29868.75 15.00  30375.00STL BM GUARDRAIL

0040 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 40.00  200.00ADDIT GUARDRAIL POSTS

0041 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1000.00  4000.00GR ANCHOR TYPE III

0042 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1500.00  6000.00GR ANCHOR TYPE 350

0043 3387000000-N 862  2 EA  1500.00 3000.00 1500.00 3000.00 1750.00  3500.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0044 3635000000-E 876  1,460 TON 95.00 138700.00 95.00 138700.00 64.00  93440.00RIP RAP, CLASS II

0045 3649000000-E 876  5 TON 85.00 425.00 85.00 425.00 245.00  1225.00RIP RAP, CLASS B

0046 3656000000-E 876  2,160 SY  3.25 7020.00 3.25 7020.00 1.25  2700.00GEOTEXTILE FOR DRAINGE

0047 4072000000-E 903  103 LF  5.00 515.00 5.00 515.00 6.00  618.00SUPPORT, 3-LB STL U-CHAN

0048 4096000000-N 904  2 EA  150.00 300.00 150.00 300.00 175.00  350.00SIGN ERECTION, TYPE D

0049 4102000000-N 904  11 EA  70.00 770.00 70.00 770.00 75.00  825.00SIGN ERECTION, TYPE E

0050 4158000000-N 907  11 EA  1.00 11.00 1.00 11.00 1.00  11.00DISPOSE SIGN SYST WOOD

0051 4400000000-E 1110  48 SF  20.00 960.00 20.00 960.00 25.00  1200.00WORK ZONE SIGNS (STAT)

0052 4405000000-E 1110  96 SF  7.50 720.00 25.00 2400.00 9.00  864.00WORK ZONE SIGNS (PORT)

0053 4410000000-E 1110  36 SF  5.50 198.00 5.50 198.00 7.00  252.00WORK ZONE SIGNS (BARR)

0054 4430000000-N 1130  85 EA  38.00 3230.00 85.00 7225.00 45.00  3825.00DRUMS

0055 4445000000-E 1145  48 LF  16.00 768.00 16.00 768.00 18.00  864.00BARRICADES (TYPE III)

0056 4455000000-N 1150  40 DAY 4800.00 192000.00 500.00 20000.00 265.00  10600.00FLAGGER

0057 4465000000-N 1160  4 EA  1250.00 5000.00 4800.00 19200.00 5000.00  20000.00TEMPORARY CRASH CUSHIONS

0058 4470000000-N 1160  3 EA  19.25 57.75 1250.00 3750.00 1500.00  4500.00RESET CRASH CUSHION

0059 4485000000-E 1170  1,925 LF  6.00 11550.00 19.25 37056.25 25.00  48125.00PORT CONC BARRIER

0060 4500000000-E 1170  450 LF  6.00 2700.00 6.00 2700.00 8.00  3600.00RESET PORT CONC BARRIER

0061 4505000000-E 1170  300 LF  12.50 3750.00 12.50 3750.00 14.00  4200.00RESET PORT CONC BARR,ANCH

0062 4650000000-N 1251  89 EA  7.00 623.00 8.00 712.00 4.00  356.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  4,400 LF  1.00 4400.00 0.89 3916.00 1.25  5500.00THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  4,400 LF  1.33 5852.00 0.99 4356.00 1.80  7920.00THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  5,400 LF  3.25 17550.00 2.24 12096.00 1.75  9450.004" COLD APPL PLSTIC LINES TYPE **
(II)

0066 4810000000-E 1205  25,700 LF  0.25 6425.00 0.34 8738.00 0.35  8995.00PAINT PVMT MARKINGS 4"

0067 4850000000-E 1205  4,000 LF  1.00 4000.00 0.39 1560.00 0.50  2000.00LINE REMOVAL 4" WIDE

0068 4900000000-N 1251  44 EA  10.00 440.00 15.00 660.00 5.00  220.00PERM RAISED PVMT MARKERS

0069 5912000000-N SP  Lump Sum 60000.00 70625.00  60000.00GENERIC UTILITY ITEM (LS)
INSTALL 4" SCHEDULE 40 PVC ELECTRICAL CONDUIT

0070 6000000000-E 1605  5,010 LF  250.00 1252500.00 1.90 9519.00 3.00  15030.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  150 TON 60.00 9000.00 60.00 9000.00 95.00  14250.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  290 TON 53.00 15370.00 53.00 15370.00 99.00  28710.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  305 TON 44.00 13420.00 44.00 13420.00 85.00  25925.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615 3.5 ACR 2000.00 7000.00 1300.00 4550.00 3000.00  10500.00TEMPORARY MULCHING

0075 6018000000-E 1620  300 LB  4.00 1200.00 4.00 1200.00 2.50  750.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620 1.5 TON 1500.00 2250.00 2100.00 3150.00 915.00  1372.50FERT FOR TEMP SEEDING
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0077 6024000000-E 1622  200 LF  20.00 4000.00 20.00 4000.00 60.00  12000.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   250 LF  2.50 625.00 2.25 562.50 3.00  750.00SAFETY FENCE

0079 6030000000-E 1630  450 CY  14.00 6300.00 14.00 6300.00 21.00  9450.00SILT EXCAVATION

0080 6036000000-E 1631  1,750 SY  1.50 2625.00 1.00 1750.00 1.50  2625.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   1,300 SY  100.00 130000.00 6.50 8450.00 5.50  7150.00COIR FIBER MAT

0082 6038000000-E SP   111 SY  50.00 5550.00 6.01 667.11 4.00  444.00PERM SOIL REINF MAT

0083 6042000000-E 1632  385 LF  5.15 1982.75 4.00 1540.00 5.15  1982.751/4" HARDWARE CLOTH

0084 6048000000-E SP   2,600 SY  28.85 75010.00 38.80 100880.00 35.00  91000.00FLOAT TURBIDITY CURTAIN

0085 6070000000-N 1639  4 EA  2000.00 8000.00 350.00 1400.00 3500.00  14000.00SPECIAL STILLING BASINS

0086 6071010000-E SP   90 LF  10.00 900.00 10.00 900.00 10.00  900.00WATTLE

0087 6071012000-E SP   285 LF  10.00 2850.00 12.00 3420.00 10.00  2850.00COIR FIBER WATTLE

0088 6071020000-E SP   30 LB  200.00 6000.00 18.00 540.00 6.00  180.00POLYACRYLAMIDE (PAM)

0089 6084000000-E 1660  4 ACR 4000.00 16000.00 1900.00 7600.00 1600.00  6400.00SEEDING AND MULCHING

0090 6087000000-E 1660  2 ACR 1000.00 2000.00 600.00 1200.00 100.00  200.00MOWING

0091 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 3.00  150.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 2000.00 500.00 2500.00 625.00 1000.00  250.00FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  175 LB  10.00 1750.00 5.00 875.00 4.00  700.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665 4.75 TON 2000.00 9500.00 1800.00 8550.00 1100.00  5225.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 75.00 750.00 25.00 250.00 45.00  450.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   25 EA  200.00 5000.00 200.00 5000.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0097 6123000000-E 1670 0.25 ACR 10000.00 2500.00 5000.00 1250.00 5000.00  1250.00REFORESTATION

WALL ITEMS

0098 8175000000-E 420 609.1 CY  1625.00 989787.50 815.00 496416.50 600.00  365460.00CLASS AA CONC (BRIDGE)

0099 8224000000-E 425  46,383 LB  3.00 139149.00 1.50 69574.50 1.25  57978.75EPOXY COAT REINF STL BRDG

0100 8839000000-E SP   4,918 LF  105.00 516390.00 99.14 487570.52 120.00  590160.00GENERIC RET WALL ITEM (LF)
16" PRESTRESSED CONCRETE PILES

0101 8847000000-E SP   66,015 SF  30.00 1980450.00 69.69 4600585.35 75.00  4951125.00GENERIC RET WALL ITEM (SF)
TIEBACK STEEL SHEET PILE RETAINING WALL

STRUCTURE ITEMS

0102 8017000000-N SP  Lump Sum 1950000.00 4819000.00  4500000.00CM&R TEMP ACCESS ***********
(47+75.00-L-)

0103 8035000000-N 402 Lump Sum 400000.00 977000.00  415369.30REMV EXIST STR **********
(47+75.00-L-)

0104 8112730000-N 450  6 EA  12000.00 72000.00 3250.00 19500.00 2000.00  12000.00PDA TESTING

0105 8147000000-E 420  52,126 SF  50.00 2606300.00 30.48 1588800.48 30.00  1563780.00REINF CONCRETE DECK SLAB

0106 8161000000-E 420  45,915 SF  0.40 18366.00 0.48 22039.20 0.40  18366.00GROOVING BRIDGE FLOORS

0107 8175000000-E 420  325 CY  3000.00 975000.00 864.83 281069.75 1700.00  552500.00CLASS AA CONC (BRIDGE)

0108 8210000000-N 422 Lump Sum 80000.00 42550.00  75000.00BRG APPR SLAB ***********
(47+75.00-L-)

0109 8224000000-E 425  52,986 LB  3.00 158958.00 1.40 74180.40 1.25  66232.50EPOXY COAT REINF STL BRDG

0110 8265000000-E 430  5,350 LF  320.00 1712000.00 260.90 1395815.00 300.00  1605000.0054" PRESTR CONCRETE GIRDR
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0111 8329000000-E 450  665 LF  75.00 49875.00 56.09 37299.85 200.00  133000.0012" PRESTR CONC PILES

0112 8350000000-E 450  5,130 LF  250.00 1282500.00 164.37 843218.10 250.00  1282500.0024" PRESTR CONC PILES

0113 8393000000-N 450  50 EA  2000.00 100000.00 50.00 2500.00 4000.00  200000.00PILE REDRIVES

0114 8475000000-E 460 2,683.67 LF  125.00 335458.75 89.26 239544.38 100.00  268367.00TWO BAR METAL RAIL

0115 8517000000-E 460 2,698.67 LF  44.85 121035.35 71.05 191740.50 60.00  161920.201'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0116 8594000000-E 876  28 TON 70.00 1960.00 200.00 5600.00 190.00  5320.00RIP RAP B

0117 8622000000-E 876  26 SY  2.00 52.00 25.00 650.00 100.00  2600.00GEOTEXTILE FOR DRAINAGE

0118 8657000000-N 430 Lump Sum 40000.00 22400.00  300000.00ELASTOMERIC BEARINGS

0119 8706000000-N SP  Lump Sum 100000.00 124500.00  100000.00EXPANSION JOINT SEALS

 

    TOTAL 20051522.85 TOTAL 20859193.64 TOTAL  21175715.00CONTRACT TOTAL

 

    SUB-TOTAL 6422241.25 SUB-TOTAL 4517639.11 SUB-TOTAL  3949036.25ROADWAY ITEMS

    SUB-TOTAL 3625776.50 SUB-TOTAL 5654146.87 SUB-TOTAL  5964723.75WALL ITEMS

    SUB-TOTAL 10003505.10 SUB-TOTAL 10687407.66 SUB-TOTAL  11261955.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14228682.08   CAROLINA BRIDGE CO., INC.

     2  17910125.49   THALLE CONSTRUCTION CO., INC.

     3  18814255.00   PCL CIVIL CONSTRUCTORS INC

     4  20051522.85   CAPE ROMAIN CONTRACTORS, INC.

     5  20859193.64   SMITH-ROWE, LLC

     6  21175715.00   CONTI ENTERPRISES, INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24200.00 25000.00  27800.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 6600.00 7600.00  9850.00BRG APP SUB REG TIER**
(16+12.50 -L-)

0003 0043000000-N 226 Lump Sum 31200.00 91750.00  41000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  5.00 5000.00 2.00 2000.00 20.00  20000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  1,000 CY  14.00 14000.00 2.00 2000.00 20.00  20000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  2,500 SY  1.75 4375.00 0.25 625.00 2.00  5000.00GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  500 CY  7.00 3500.00 2.00 1000.00 20.00  10000.00SHALLOW UNDERCUT

0009 1099700000-E 505  950 TON 10.00 9500.00 5.00 4750.00 30.00  28500.00CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 15.00 750.00 23.00 1150.00 54.00  2700.00INCIDENTAL STONE BASE

0011 1330000000-E 607  250 SY  10.00 2500.00 15.00 3750.00 25.00  6250.00INCIDENTAL MILLING

0012 1489000000-E 610  320 TON 66.85 21392.00 73.00 23360.00 73.00  23360.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  225 TON 64.00 14400.00 93.00 20925.00 93.00  20925.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  30 TON 707.00 21210.00 535.00 16050.00 535.00  16050.00ASP FOR PLANT MIX

0015 2000000000-N 806  4 EA  300.00 1200.00 250.00 1000.00 200.00  800.00RIGHT OF WAY MARKERS

0016 2022000000-E 815  112 CY  5.00 560.00 30.00 3360.00 10.00  1120.00SUBDRAIN EXCAVATION

0017 2026000000-E 815  500 SY  1.75 875.00 9.00 4500.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  84 CY  15.00 1260.00 55.00 4620.00 66.00  5544.00SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  500 LF  4.00 2000.00 15.00 7500.00 5.50  2750.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  100.00 100.00 350.00 350.00 285.00  285.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  5.00 30.00 40.00 240.00 20.00  120.006" OUTLET PIPE

0022 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0026 3656000000-E 876  450 SY  5.00 2250.00 2.00 900.00 2.00  900.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  275 SF  3.80 1045.00 3.98 1094.50 3.80  1045.00WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  4.01 376.94 10.50 987.00 3.75  352.50WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  13.54 1083.20 20.00 1600.00 12.65  1012.00BARRICADES (TYPE III)

0030 4685000000-E 1205  1,100 LF  1.54 1694.00 1.54 1694.00 1.54  1694.00THERMO PVT MKG LINES 4"90

0031 4686000000-E 1205  1,100 LF  1.65 1815.00 1.65 1815.00 1.65  1815.00THERMO PVT MKG LINES 4"120

0032 6000000000-E 1605  1,000 LF  2.25 2250.00 2.00 2000.00 2.50  2500.00TEMPORARY SILT FENCE

0033 6006000000-E 1610  150 TON 33.00 4950.00 53.00 7950.00 57.00  8550.00EROS CONTRL STONE CL A

0034 6009000000-E 1610  30 TON 37.00 1110.00 55.00 1650.00 61.00  1830.00EROS CONTRL STONE CL B

0035 6012000000-E 1610  10 TON 44.00 440.00 49.00 490.00 57.00  570.00SEDIMENT CONTROL STONE

0036 6015000000-E 1615  1 ACR 800.00 800.00 2000.00 2000.00 800.00  800.00TEMPORARY MULCHING

0037 6018000000-E 1620  100 LB  2.00 200.00 2.50 250.00 7.00  700.00SEED FOR TEMP SEEDING

0038 6021000000-E 1620 0.5 TON 800.00 400.00 1000.00 500.00 800.00  400.00FERT FOR TEMP SEEDING

0039 6024000000-E 1622  200 LF  1.00 200.00 6.75 1350.00 14.50  2900.00TEMPORARY SLOPE DRAINS

0040 6029000000-E SP   600 LF  2.00 1200.00 3.00 1800.00 1.70  1020.00SAFETY FENCE
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0041 6030000000-E 1630  40 CY  10.00 400.00 13.00 520.00 20.00  800.00SILT EXCAVATION

0042 6036000000-E 1631  1,500 SY  0.50 750.00 2.00 3000.00 2.00  3000.00MATTING FOR EROS CONTROL

0043 6037000000-E SP   150 SY  6.00 900.00 8.00 1200.00 4.00  600.00COIR FIBER MAT

0044 6048000000-E SP   180 SY  15.00 2700.00 28.00 5040.00 22.50  4050.00FLOAT TURBIDITY CURTAIN

0045 6071012000-E SP   150 LF  7.50 1125.00 4.50 675.00 11.50  1725.00COIR FIBER WATTLE

0046 6071020000-E SP   15 LB  8.00 120.00 12.00 180.00 15.00  225.00POLYACRYLAMIDE (PAM)

0047 6084000000-E 1660  1 ACR 1800.00 1800.00 7000.00 7000.00 2400.00  2400.00SEEDING AND MULCHING

0048 6087000000-E 1660 0.5 ACR 200.00 100.00 90.00 45.00 300.00  150.00MOWING

0049 6090000000-E 1661  50 LB  12.00 600.00 7.50 375.00 6.00  300.00SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 800.00 200.00 1200.00 300.00 800.00  200.00FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  6.00 300.00 1.75 87.50 20.00  1000.00SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.75 TON 800.00 600.00 900.00 675.00 800.00  600.00FERTILIZER TOPDRESSING

0053 6114500000-N 1667  10 MHR 55.00 550.00 15.00 150.00 80.00  800.00SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  25.00 375.00 275.00 4125.00 75.00  1125.00RESPONSE FOR EROS CONTROL

0055 6123000000-E 1670 0.1 ACR 4000.00 400.00 3000.00 300.00 500.00  50.00REFORESTATION

0056 6147000000-E SP   50 LF  18.00 900.00 6.00 300.00 15.00  750.00GENERIC EROSION CONTROL ITEM (LF)
COIR FIBER WATTLE BARRIER

STRUCTURE ITEMS

0057 8035000000-N 402 Lump Sum 25000.00 20000.00  35000.00REMV EXIST STR **********
(16+12.50-L-)

0058 8112730000-N 450  1 EA  1500.00 1500.00 5650.00 5650.00 2450.00  2450.00PDA TESTING

0059 8121000000-N 412 Lump Sum 14000.00 9000.00  2800.00UNCL STR EXCAV STA *****
(16+12.50-L-)

0060 8182000000-E 420 25.6 CY  1300.00 33280.00 1275.00 32640.00 1400.00  35840.00CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 Lump Sum 28000.00 20000.00  21000.00BRG APPR SLAB ***********
(16+12.50-L-)

0062 8217000000-E 425  4,254 LB  1.00 4254.00 1.00 4254.00 1.15  4892.10REINF STEEL (BRIDGE)

0063 8329000000-E 450  700 LF  64.00 44800.00 40.00 28000.00 56.00  39200.0012" PRESTR CONC PILES

0064 8393000000-N 450  8 EA  50.00 400.00 89.00 712.00 50.00  400.00PILE REDRIVES

0065 8505000000-E 460 110.25 LF  119.00 13119.75 150.00 16537.50 146.00  16096.50VERT CONC BARRIER RAIL

0066 8608000000-E 876  130 TON 62.00 8060.00 63.00 8190.00 50.00  6500.00RIP RAP II (2'-0")

0067 8622000000-E 876  144 SY  2.00 288.00 2.70 388.80 2.75  396.00GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 3032.11 2300.00  3500.00ELASTOMERIC BEARINGS

0069 8762000000-E 430  605 LF  165.00 99825.00 130.00 78650.00 145.50  88027.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 485800.00 TOTAL 511761.30 TOTAL  556875.60CONTRACT TOTAL

 

    SUB-TOTAL 210241.14 SUB-TOTAL 285439.00 SUB-TOTAL  300773.50ROADWAY ITEMS

    SUB-TOTAL 275558.86 SUB-TOTAL 226322.30 SUB-TOTAL  256102.10STRUCTURE ITEMS



MAY 11, 2015 08:50 AM

TIP NO B-4681 2:00 PM 3 /  7 002

WILSON

38465.3.FD1

FED AID NO BRZ-1531(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #119 OVER LITTLE CONTENTNEA CREEK ON SR-1531.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203621APR 21 2015

0.104 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 28500.00  28945.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9000.00 11000.00  4010.00BRG APP SUB REG TIER**
(16+12.50 -L-)

0003 0043000000-N 226 Lump Sum 68000.00 32875.00  65000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1400.00 1400.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  15.00 15000.00 20.00 20000.00 5.00  5000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  1,000 CY  1.00 1000.00 20.00 20000.00 28.00  28000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  2,500 SY  1.00 2500.00 2.00 5000.00 2.00  5000.00GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  500 CY  18.00 9000.00 20.00 10000.00 5.00  2500.00SHALLOW UNDERCUT

0009 1099700000-E 505  950 TON 26.00 24700.00 30.00 28500.00 20.00  19000.00CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 30.00 1500.00 54.00 2700.00 25.00  1250.00INCIDENTAL STONE BASE

0011 1330000000-E 607  250 SY  10.00 2500.00 14.95 3737.50 16.00  4000.00INCIDENTAL MILLING

0012 1489000000-E 610  320 TON 55.00 17600.00 73.00 23360.00 73.00  23360.00ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  225 TON 65.00 14625.00 93.00 20925.00 93.00  20925.00ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  30 TON 550.00 16500.00 535.00 16050.00 535.00  16050.00ASP FOR PLANT MIX

0015 2000000000-N 806  4 EA  200.00 800.00 200.00 800.00 300.00  1200.00RIGHT OF WAY MARKERS

0016 2022000000-E 815  112 CY  10.00 1120.00 10.00 1120.00 20.00  2240.00SUBDRAIN EXCAVATION

0017 2026000000-E 815  500 SY  1.00 500.00 2.00 1000.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  84 CY  15.00 1260.00 66.00 5544.00 40.00  3360.00SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  500 LF  3.00 1500.00 5.50 2750.00 5.00  2500.006" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  285.00 285.00 285.00 285.00 350.00  350.00SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  20.00 120.00 20.00 120.00 35.00  210.006" OUTLET PIPE

0022 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00 16.00  800.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1450.00  5800.00GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00  7200.00GR ANCHOR TYPE 350

0026 3656000000-E 876  450 SY  2.00 900.00 2.00 900.00 2.00  900.00GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  275 SF  4.00 1100.00 3.80 1045.00 3.80  1045.00WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  4.00 376.00 3.75 352.50 3.75  352.50WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  12.00 960.00 12.65 1012.00 12.65  1012.00BARRICADES (TYPE III)

0030 4685000000-E 1205  1,100 LF  1.00 1100.00 1.54 1694.00 1.54  1694.00THERMO PVT MKG LINES 4"90

0031 4686000000-E 1205  1,100 LF  1.00 1100.00 1.65 1815.00 1.65  1815.00THERMO PVT MKG LINES 4"120

0032 6000000000-E 1605  1,000 LF  2.20 2200.00 2.50 2500.00 2.50  2500.00TEMPORARY SILT FENCE

0033 6006000000-E 1610  150 TON 1.00 150.00 57.00 8550.00 29.00  4350.00EROS CONTRL STONE CL A

0034 6009000000-E 1610  30 TON 40.00 1200.00 61.00 1830.00 32.00  960.00EROS CONTRL STONE CL B

0035 6012000000-E 1610  10 TON 35.00 350.00 57.00 570.00 18.00  180.00SEDIMENT CONTROL STONE

0036 6015000000-E 1615  1 ACR 500.00 500.00 800.00 800.00 2000.00  2000.00TEMPORARY MULCHING

0037 6018000000-E 1620  100 LB  5.00 500.00 7.00 700.00 2.50  250.00SEED FOR TEMP SEEDING

0038 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00 1000.00  500.00FERT FOR TEMP SEEDING

0039 6024000000-E 1622  200 LF  1.00 200.00 14.50 2900.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0040 6029000000-E SP   600 LF  1.80 1080.00 1.70 1020.00 2.00  1200.00SAFETY FENCE



MAY 11, 2015 08:50 AM

TIP NO B-4681 2:00 PM 4 /  7 002

WILSON

38465.3.FD1

FED AID NO BRZ-1531(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #119 OVER LITTLE CONTENTNEA CREEK ON SR-1531.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

C203621APR 21 2015

0.104 MI

0041 6030000000-E 1630  40 CY  5.00 200.00 20.00 800.00 10.00  400.00SILT EXCAVATION

0042 6036000000-E 1631  1,500 SY  1.50 2250.00 2.00 3000.00 2.00  3000.00MATTING FOR EROS CONTROL

0043 6037000000-E SP   150 SY  5.00 750.00 4.00 600.00 8.00  1200.00COIR FIBER MAT

0044 6048000000-E SP   180 SY  10.00 1800.00 22.50 4050.00 10.00  1800.00FLOAT TURBIDITY CURTAIN

0045 6071012000-E SP   150 LF  10.00 1500.00 11.50 1725.00 6.50  975.00COIR FIBER WATTLE

0046 6071020000-E SP   15 LB  20.00 300.00 20.00 300.00 8.00  120.00POLYACRYLAMIDE (PAM)

0047 6084000000-E 1660  1 ACR 1500.00 1500.00 2400.00 2400.00 7000.00  7000.00SEEDING AND MULCHING

0048 6087000000-E 1660 0.5 ACR 50.00 25.00 300.00 150.00 90.00  45.00MOWING

0049 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 7.50  375.00SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 900.00 225.00 800.00 200.00 1200.00  300.00FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  5.00 250.00 20.00 1000.00 1.75  87.50SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.75 TON 500.00 375.00 800.00 600.00 900.00  675.00FERTILIZER TOPDRESSING

0053 6114500000-N 1667  10 MHR 50.00 500.00 80.00 800.00 15.00  150.00SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  50.00 750.00 75.00 1125.00 50.00  750.00RESPONSE FOR EROS CONTROL

0055 6123000000-E 1670 0.1 ACR 7000.00 700.00 500.00 50.00 3000.00  300.00REFORESTATION

0056 6147000000-E SP   50 LF  15.00 750.00 15.50 775.00 6.50  325.00GENERIC EROSION CONTROL ITEM (LF)
COIR FIBER WATTLE BARRIER

STRUCTURE ITEMS

0057 8035000000-N 402 Lump Sum 75000.00 20000.00  70620.00REMV EXIST STR **********
(16+12.50-L-)

0058 8112730000-N 450  1 EA  1800.00 1800.00 2500.00 2500.00 3000.00  3000.00PDA TESTING

0059 8121000000-N 412 Lump Sum 25000.00 20000.00  15000.00UNCL STR EXCAV STA *****
(16+12.50-L-)

0060 8182000000-E 420 25.6 CY  1500.00 38400.00 1000.00 25600.00 1250.00  32000.00CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 Lump Sum 20000.00 25000.00  12930.00BRG APPR SLAB ***********
(16+12.50-L-)

0062 8217000000-E 425  4,254 LB  2.00 8508.00 1.00 4254.00 1.00  4254.00REINF STEEL (BRIDGE)

0063 8329000000-E 450  700 LF  40.00 28000.00 50.00 35000.00 56.50  39550.0012" PRESTR CONC PILES

0064 8393000000-N 450  8 EA  50.00 400.00 190.00 1520.00 95.00  760.00PILE REDRIVES

0065 8505000000-E 460 110.25 LF  140.00 15435.00 120.00 13230.00 113.00  12458.25VERT CONC BARRIER RAIL

0066 8608000000-E 876  130 TON 65.00 8450.00 58.00 7540.00 51.00  6630.00RIP RAP II (2'-0")

0067 8622000000-E 876  144 SY  2.50 360.00 5.00 720.00 2.50  360.00GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 3000.00 7000.00  7500.00ELASTOMERIC BEARINGS

0069 8762000000-E 430  605 LF  135.00 81675.00 190.00 114950.00 145.00  87725.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 559385.00 TOTAL 570799.00 TOTAL  578903.25CONTRACT TOTAL

 

    SUB-TOTAL 253357.00 SUB-TOTAL 293485.00 SUB-TOTAL  286116.00ROADWAY ITEMS

    SUB-TOTAL 306028.00 SUB-TOTAL 277314.00 SUB-TOTAL  292787.25STRUCTURE ITEMS



MAY 11, 2015 08:50 AM

TIP NO B-4681 2:00 PM 5 /  7 002

WILSON

38465.3.FD1

FED AID NO BRZ-1531(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #119 OVER LITTLE CONTENTNEA CREEK ON SR-1531.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

T. A. LOVING COMPANY

GOLDSBORO,  NC  

C203621APR 21 2015

0.104 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 33000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 9000.00 11725.00  BRG APP SUB REG TIER**
(16+12.50 -L-)

0003 0043000000-N 226 Lump Sum 35000.00 176457.67  GRADING

0004 0050000000-E 226  1 ACR 1200.00 1200.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,000 CY  28.00 28000.00 16.00 16000.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  1,000 CY  26.00 26000.00 18.50 18500.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  2,500 SY  3.00 7500.00 1.15 2875.00  GEOTEXTILE SOIL STABILIZATION

0008 1099500000-E 505  500 CY  20.00 10000.00 16.00 8000.00  SHALLOW UNDERCUT

0009 1099700000-E 505  950 TON 26.00 24700.00 15.75 14962.50  CLASS IV SUBGRD STABILIZATION

0010 1220000000-E 545  50 TON 65.00 3250.00 15.75 787.50  INCIDENTAL STONE BASE

0011 1330000000-E 607  250 SY  25.00 6250.00 20.70 5175.00  INCIDENTAL MILLING

0012 1489000000-E 610  320 TON 73.00 23360.00 66.85 21392.00  ASP CONC BASE CRS B25.0B

0013 1525000000-E 610  225 TON 93.00 20925.00 64.00 14400.00  ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  30 TON 535.00 16050.00 707.00 21210.00  ASP FOR PLANT MIX

0015 2000000000-N 806  4 EA  250.00 1000.00 67.50 270.00  RIGHT OF WAY MARKERS

0016 2022000000-E 815  112 CY  27.00 3024.00 30.00 3360.00  SUBDRAIN EXCAVATION

0017 2026000000-E 815  500 SY  4.00 2000.00 9.00 4500.00  GEOTEXTILE FOR SUBSURF DRNS

0018 2036000000-E 815  84 CY  55.00 4620.00 55.00 4620.00  SUBDRAIN COARSE AGGREGATE

0019 2044000000-E 815  500 LF  12.00 6000.00 15.00 7500.00  6" PERF SUBDRN PIPE

0020 2070000000-N 815  1 EA  250.00 250.00 350.00 350.00  SUBDRN PIPE OUTLET

0021 2077000000-E 815  6 LF  22.00 132.00 40.00 240.00  6" OUTLET PIPE

0022 3030000000-E 862  50 LF  16.00 800.00 16.00 800.00  STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0024 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00  GR ANCHOR TYPE III

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00  GR ANCHOR TYPE 350

0026 3656000000-E 876  450 SY  3.00 1350.00 2.00 900.00  GEOTEXTILE FOR DRAINGE

0027 4400000000-E 1110  275 SF  5.50 1512.50 3.80 1045.00  WORK ZONE SIGNS (STAT)

0028 4410000000-E 1110  94 SF  8.00 752.00 3.75 352.50  WORK ZONE SIGNS (BARR)

0029 4445000000-E 1145  80 LF  24.00 1920.00 12.65 1012.00  BARRICADES (TYPE III)

0030 4685000000-E 1205  1,100 LF  1.54 1694.00 0.70 770.00  THERMO PVT MKG LINES 4"90

0031 4686000000-E 1205  1,100 LF  1.54 1694.00 0.75 825.00  THERMO PVT MKG LINES 4"120

0032 6000000000-E 1605  1,000 LF  2.00 2000.00 2.25 2250.00  TEMPORARY SILT FENCE

0033 6006000000-E 1610  150 TON 65.00 9750.00 5.00 750.00  EROS CONTRL STONE CL A

0034 6009000000-E 1610  30 TON 125.00 3750.00 35.00 1050.00  EROS CONTRL STONE CL B

0035 6012000000-E 1610  10 TON 150.00 1500.00 21.00 210.00  SEDIMENT CONTROL STONE

0036 6015000000-E 1615  1 ACR 3250.00 3250.00 800.00 800.00  TEMPORARY MULCHING

0037 6018000000-E 1620  100 LB  6.00 600.00 2.00 200.00  SEED FOR TEMP SEEDING

0038 6021000000-E 1620 0.5 TON 2500.00 1250.00 800.00 400.00  FERT FOR TEMP SEEDING

0039 6024000000-E 1622  200 LF  15.00 3000.00 5.00 1000.00  TEMPORARY SLOPE DRAINS

0040 6029000000-E SP   600 LF  3.00 1800.00 2.00 1200.00  SAFETY FENCE



MAY 11, 2015 08:50 AM

TIP NO B-4681 2:00 PM 6 /  7 002

WILSON

38465.3.FD1

FED AID NO BRZ-1531(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #119 OVER LITTLE CONTENTNEA CREEK ON SR-1531.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

T. A. LOVING COMPANY

GOLDSBORO,  NC  

C203621APR 21 2015

0.104 MI

0041 6030000000-E 1630  40 CY  25.00 1000.00 5.00 200.00  SILT EXCAVATION

0042 6036000000-E 1631  1,500 SY  2.50 3750.00 2.25 3375.00  MATTING FOR EROS CONTROL

0043 6037000000-E SP   150 SY  12.00 1800.00 6.00 900.00  COIR FIBER MAT

0044 6048000000-E SP   180 SY  29.00 5220.00 10.00 1800.00  FLOAT TURBIDITY CURTAIN

0045 6071012000-E SP   150 LF  10.00 1500.00 7.50 1125.00  COIR FIBER WATTLE

0046 6071020000-E SP   15 LB  12.00 180.00 8.00 120.00  POLYACRYLAMIDE (PAM)

0047 6084000000-E 1660  1 ACR 3500.00 3500.00 1800.00 1800.00  SEEDING AND MULCHING

0048 6087000000-E 1660 0.5 ACR 350.00 175.00 200.00 100.00  MOWING

0049 6090000000-E 1661  50 LB  6.00 300.00 12.00 600.00  SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 0.25 TON 1200.00 300.00 800.00 200.00  FERT FOR REPAIR SEEDING

0051 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00  SEED FOR SUPP SEEDING

0052 6108000000-E 1665 0.75 TON 1750.00 1312.50 800.00 600.00  FERTILIZER TOPDRESSING

0053 6114500000-N 1667  10 MHR 45.00 450.00 55.00 550.00  SPECIALIZED HAND MOWING

0054 6117000000-N SP   15 EA  250.00 3750.00 100.00 1500.00  RESPONSE FOR EROS CONTROL

0055 6123000000-E 1670 0.1 ACR 10000.00 1000.00 4000.00 400.00  REFORESTATION

0056 6147000000-E SP   50 LF  18.00 900.00 18.00 900.00  GENERIC EROSION CONTROL ITEM (LF)
COIR FIBER WATTLE BARRIER

STRUCTURE ITEMS

0057 8035000000-N 402 Lump Sum 30000.00 45175.00  REMV EXIST STR **********
(16+12.50-L-)

0058 8112730000-N 450  1 EA  4500.00 4500.00 2425.00 2425.00  PDA TESTING

0059 8121000000-N 412 Lump Sum 10000.00 11000.00  UNCL STR EXCAV STA *****
(16+12.50-L-)

0060 8182000000-E 420 25.6 CY  1500.00 38400.00 1276.00 32665.60  CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 Lump Sum 30000.00 29875.00  BRG APPR SLAB ***********
(16+12.50-L-)

0062 8217000000-E 425  4,254 LB  1.50 6381.00 0.65 2765.10  REINF STEEL (BRIDGE)

0063 8329000000-E 450  700 LF  75.00 52500.00 63.25 44275.00  12" PRESTR CONC PILES

0064 8393000000-N 450  8 EA  350.00 2800.00 101.00 808.00  PILE REDRIVES

0065 8505000000-E 460 110.25 LF  125.00 13781.25 141.50 15600.38  VERT CONC BARRIER RAIL

0066 8608000000-E 876  130 TON 70.00 9100.00 107.75 14007.50  RIP RAP II (2'-0")

0067 8622000000-E 876  144 SY  4.00 576.00 3.00 432.00  GEOTEXTILE FOR DRAINAGE

0068 8657000000-N 430 Lump Sum 10000.00 2000.00  ELASTOMERIC BEARINGS

0069 8762000000-E 430  605 LF  130.00 78650.00 162.25 98161.25  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 622064.25 TOTAL 705605.00  CONTRACT TOTAL

 

    SUB-TOTAL 335376.00 SUB-TOTAL 406415.17  ROADWAY ITEMS

    SUB-TOTAL 286688.25 SUB-TOTAL 299189.83  STRUCTURE ITEMS



MAY 11, 2015 08:50 AM

TIP NO B-4681 2:00 PM 7 /  7 002

WILSON

38465.3.FD1

FED AID NO BRZ-1531(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #119 OVER LITTLE CONTENTNEA CREEK ON SR-1531.

   

C203621APR 21 2015

0.104 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  485800.00   KEYSTONE CONTRACTING CO., INC

     2  511761.30   S. T. WOOTEN CORPORATION

     3  556875.60   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     4  559385.00   FSC II LLC DBA FRED SMITH COMPANY

     5  570799.00   DELLINGER, INC.

     6  578903.25   DANE CONSTRUCTION, INC.

     7  622064.25   PALMETTO INFRASTRUCTURE  INC

     8  705605.00   T. A. LOVING COMPANY



MAY 11, 2015 08:50 AM

TIP NO B-5124 2:00 PM 1 /  10 003

NASH

42270.3.FR1

FED AID NO BRSTP-0301(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

REPLACE BRIDGES 85, 141, AND 151 OVER SWIFT CREEK ON US-301.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

T. A. LOVING COMPANY FSC II LLC DBA FRED SMITH
COMPANY

GOLDSBORO,  NC RALEIGH,  NC

C203564APR 21 2015

1.321 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00 275000.00  290000.00MOBILIZATION

0002 0015000000-N 205  2 EA  1500.00 3000.00 1500.00 3000.00 2000.00  4000.00SEALING ABANDONED WELLS

0003 0030000000-N SP  Lump Sum 7500.00 11625.00  10000.00BRG APP SUB REG TIER**
(22+49.00 -L-)

0004 0030000000-N SP  Lump Sum 7500.00 9600.00  10000.00BRG APP SUB REG TIER**
(36+88.50 -L-)

0005 0030000000-N SP  Lump Sum 7500.00 9600.00  10000.00BRG APP SUB REG TIER**
(54+85.50 -L-)

0006 0043000000-N 226 Lump Sum 355000.00 307325.00  873000.00GRADING

0007 0050000000-E 226  1 ACR 500.00 500.00 500.00 500.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0008 0057000000-E 226  1,000 CY  9.00 9000.00 9.00 9000.00 16.00  16000.00UNDERCUT EXCAVATION

0009 0134000000-E 240  320 CY  40.00 12800.00 10.00 3200.00 8.00  2560.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  1,000 CY  18.00 18000.00 18.00 18000.00 18.00  18000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,000 SY  2.25 9000.00 2.25 9000.00 1.00  4000.00GEOTEXTILE SOIL STABILIZATION

0012 0220000000-E SP   4,150 TON 32.00 132800.00 32.00 132800.00 40.00  166000.00ROCK EMBANKMENTS

0013 0222000000-E SP   8,120 SY  2.25 18270.00 2.25 18270.00 1.50  12180.00GEOTEXTILE ROCK EMBANK

0014 0318000000-E 300  20 TON 36.90 738.00 36.90 738.00 35.00  700.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  70 SY  5.65 395.50 5.65 395.50 1.00  70.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  108 LF  37.55 4055.40 37.55 4055.40 35.00  3780.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  36 LF  65.55 2359.80 65.55 2359.80 40.00  1440.0018" SIDE DRAIN PIPE

0018 0448200000-E 310  40 LF  41.75 1670.00 41.75 1670.00 40.00  1600.0015" RCP CULV CLASS IV

0019 0995000000-E 340  5 LF  59.70 298.50 59.70 298.50 10.00  50.00PIPE REMOVAL

0020 0996000000-N 350  1 EA  2035.00 2035.00 2035.00 2035.00 750.00  750.00PIPE CLEAN-OUT

0021 1077000000-E SP   8,050 TON 19.85 159792.50 19.85 159792.50 25.00  201250.00#57 STONE

0022 1099500000-E 505  1,000 CY  10.25 10250.00 10.25 10250.00 20.00  20000.00SHALLOW UNDERCUT

0023 1099700000-E 505  2,000 TON 13.25 26500.00 13.25 26500.00 26.00  52000.00CLASS IV SUBGRD STABILIZATION

0024 1220000000-E 545  1,000 TON 13.00 13000.00 13.00 13000.00 18.00  18000.00INCIDENTAL STONE BASE

0025 1308000000-E 607  5,930 SY  3.75 22237.50 3.75 22237.50 5.00  29650.00MILLN ASPHALT PVMT ***** - *****
(0" TO 5.4")

0026 1330000000-E 607 213.4 SY  19.00 4054.60 19.00 4054.60 20.00  4268.00INCIDENTAL MILLING

0027 1489000000-E 610  4,380 TON 38.00 166440.00 38.00 166440.00 43.00  188340.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  3,170 TON 38.00 120460.00 38.00 120460.00 46.00  145820.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  5,180 TON 38.00 196840.00 38.00 196840.00 46.00  238280.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  660 TON 635.00 419100.00 635.00 419100.00 560.00  369600.00ASP FOR PLANT MIX

0031 1693000000-E 654  250 TON 155.00 38750.00 125.00 31250.00 100.00  25000.00ASPH PLT MIX PVMT REPAIR

0032 2000000000-N 806  19 EA  150.00 2850.00 125.00 2375.00 150.00  2850.00RIGHT OF WAY MARKERS

0033 2286000000-N 840  7 EA  1614.90 11304.30 1615.00 11305.00 1800.00  12600.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 2.6 LF  956.30 2486.38 957.00 2488.20 400.00  1040.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  6 EA  602.00 3612.00 602.00 3612.00 850.00  5100.00FRAME W/2GRTS 840.29 STD

0036 2396000000-N 840  1 EA  587.00 587.00 587.00 587.00 850.00  850.00FRAME W/COVER STD 840.54

0037 2556000000-E 846  114 LF  45.00 5130.00 40.00 4560.00 33.00  3762.00SHOULDER BERM GUTTER

0038 3030000000-E 862 5,937.5 LF  14.80 87875.00 14.80 87875.00 14.80  87875.00STL BM GUARDRAIL
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0039 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0040 3270000000-N SP   12 EA  1700.00 20400.00 1700.00 20400.00 1700.00  20400.00GR ANCHOR TYPE 350

0041 3317000000-N 862  12 EA  1300.00 15600.00 1300.00 15600.00 1300.00  15600.00GR ANCHOR TYPE B-77

0042 3360000000-E 863 2,287.06 LF  1.00 2287.06 1.00 2287.06 1.00  2287.06REMOVE EXISTING GUARDRAIL

0043 3628000000-E 876  100 TON 65.00 6500.00 1.00 100.00 65.00  6500.00RIP RAP, CLASS I

0044 3649000000-E 876  8 TON 48.00 384.00 48.00 384.00 200.00  1600.00RIP RAP, CLASS B

0045 3656000000-E 876  1,015 SY  2.25 2283.75 2.25 2283.75 1.50  1522.50GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903  55 LF  6.00 330.00 5.15 283.25 3.85  211.75SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  100.00 200.00 125.00 250.00 90.00  180.00SIGN ERECTION, TYPE D

0048 4102000000-N 904  4 EA  50.00 200.00 75.00 300.00 68.00  272.00SIGN ERECTION, TYPE E

0049 4110000000-N 904  2 EA  650.00 1300.00 150.00 300.00 64.00  128.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0050 4155000000-N 907  10 EA  1.00 10.00 5.00 50.00 3.50  35.00DISPOSE SIGN SYST U-CHAN

0051 4235000000-N 907  1 EA  1.00 1.00 5.00 5.00 1200.00  1200.00STOCKPILE SIGN, A, B OR C (GRD MTD)

0052 4236000000-N 907  1 EA  1.00 1.00 5.00 5.00 200.00  200.00DISPOSE SIGN, A, B OR C (GRD MTD)

0053 4400000000-E 1110  537 SF  4.95 2658.15 4.40 2362.80 4.00  2148.00WORK ZONE SIGNS (STAT)

0054 4405000000-E 1110  138 SF  7.25 1000.50 20.00 2760.00 22.00  3036.00WORK ZONE SIGNS (PORT)

0055 4410000000-E 1110  203 SF  5.25 1065.75 5.85 1187.55 5.00  1015.00WORK ZONE SIGNS (BARR)

0056 4415000000-N 1115  1 EA  3650.00 3650.00 2280.00 2280.00 500.00  500.00FLASHING ARROW BOARD

0057 4422000000-N 1120  1 DAY 75.00 75.00 100.00 100.00 180.00  180.00PORT CHANGE MSG SIGN (SHORT TERM)

0058 4430000000-N 1130  35 EA  41.50 1452.50 50.00 1750.00 35.00  1225.00DRUMS

0059 4445000000-E 1145  160 LF  17.50 2800.00 14.00 2240.00 14.50  2320.00BARRICADES (TYPE III)

0060 4480000000-N 1165  1 EA  7500.00 7500.00 12725.00 12725.00 1000.00  1000.00TMA

0061 4600000000-N SP   1 EA  1000.00 1000.00 2000.00 2000.00 500.00  500.00GENERIC TRAFFIC CONTROL ITEM (EA)
SIGNS, COVERING

0062 4650000000-N 1251  174 EA  2.00 348.00 2.00 348.00 2.00  348.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  13,136 LF  0.55 7224.80 0.55 7224.80 0.60  7881.60THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  13,136 LF  0.88 11559.68 0.88 11559.68 0.90  11822.40THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  1,648 LF  3.25 5356.00 3.25 5356.00 3.25  5356.004" COLD APPL PLSTIC LINES TYPE **
(III)

0066 4810000000-E 1205  27,760 LF  0.16 4441.60 0.16 4441.60 0.35  9716.00PAINT PVMT MARKINGS 4"

0067 4900000000-N 1251  88 EA  10.00 880.00 10.00 880.00 10.00  880.00PERM RAISED PVMT MARKERS

0068 6000000000-E 1605  10,100 LF  1.90 19190.00 2.00 20200.00 2.00  20200.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  165 TON 29.50 4867.50 29.50 4867.50 1.00  165.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  140 TON 29.50 4130.00 29.50 4130.00 55.00  7700.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  600 TON 24.75 14850.00 24.75 14850.00 20.00  12000.00SEDIMENT CONTROL STONE

0072 6015000000-E 1615  9 ACR 1300.00 11700.00 600.00 5400.00 250.00  2250.00TEMPORARY MULCHING

0073 6018000000-E 1620  600 LB  4.00 2400.00 2.00 1200.00 3.00  1800.00SEED FOR TEMP SEEDING

0074 6021000000-E 1620  3 TON 2100.00 6300.00 800.00 2400.00 600.00  1800.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  20.05 4010.00 20.05 4010.00 1.00  200.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   5,800 LF  1.50 8700.00 1.75 10150.00 2.00  11600.00SAFETY FENCE

0077 6030000000-E 1630  170 CY  7.95 1351.50 7.95 1351.50 15.00  2550.00SILT EXCAVATION
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0078 6036000000-E 1631  21,000 SY  1.00 21000.00 1.89 39690.00 1.25  26250.00MATTING FOR EROS CONTROL

0079 6037000000-E SP   325 SY  6.50 2112.50 5.65 1836.25 5.00  1625.00COIR FIBER MAT

0080 6038000000-E SP   120 SY  6.00 720.00 5.45 654.00 6.00  720.00PERM SOIL REINF MAT

0081 6042000000-E 1632  1,110 LF  3.00 3330.00 3.85 4273.50 3.50  3885.001/4" HARDWARE CLOTH

0082 6048000000-E SP   6,500 SY  29.00 188500.00 28.00 182000.00 10.00  65000.00FLOAT TURBIDITY CURTAIN

0083 6070000000-N 1639  14 EA  700.00 9800.00 250.00 3500.00 300.00  4200.00SPECIAL STILLING BASINS

0084 6071010000-E SP   180 LF  12.00 2160.00 7.00 1260.00 15.00  2700.00WATTLE

0085 6071014000-E SP   4,800 LF  6.00 28800.00 19.75 94800.00 8.00  38400.00COIR FIBER WATTLE BARRIER

0086 6071020000-E SP   55 LB  18.00 990.00 6.00 330.00 15.00  825.00POLYACRYLAMIDE (PAM)

0087 6084000000-E 1660  9 ACR 1900.00 17100.00 1700.00 15300.00 1300.00  11700.00SEEDING AND MULCHING

0088 6087000000-E 1660  5 ACR 600.00 3000.00 125.00 625.00 60.00  300.00MOWING

0089 6090000000-E 1661  100 LB  6.00 600.00 12.00 1200.00 7.50  750.00SEED FOR REPAIR SEEDING

0090 6093000000-E 1661 0.25 TON 2500.00 625.00 800.00 200.00 1000.00  250.00FERT FOR REPAIR SEEDING

0091 6096000000-E 1662  200 LB  5.00 1000.00 9.00 1800.00 5.00  1000.00SEED FOR SUPP SEEDING

0092 6108000000-E 1665  6 TON 1800.00 10800.00 800.00 4800.00 500.00  3000.00FERTILIZER TOPDRESSING

0093 6111000000-E SP   485 LF  35.00 16975.00 1.00 485.00 65.00  31525.00IMPERVIOUS DIKE

0094 6114500000-N 1667  10 MHR 25.00 250.00 55.00 550.00 50.00  500.00SPECIALIZED HAND MOWING

0095 6117000000-N SP   25 EA  250.00 6250.00 500.00 12500.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0096 6123000000-E 1670 0.25 ACR 10000.00 2500.00 2600.00 650.00 4000.00  1000.00REFORESTATION

0153 0000400000-N 801 Lump Sum 30000.00 25200.00  25000.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0097 8126000000-N 414 Lump Sum 30700.00 175000.00  50000.00CULV EXCAV @ ************
(17+17.80 -L-)

0098 8126000000-N 414 Lump Sum 30700.00 175000.00  50000.00CULV EXCAV @ ************
(74+25.00 -L-)

0099 8133000000-E 414  109 TON 50.00 5450.00 55.00 5995.00 50.00  5450.00FND CONDIT MAT, BOX CULV

0100 8196000000-E 420 141.4 CY  1065.00 150591.00 1000.00 141400.00 800.00  113120.00CLASS A CONCRETE (CULV)

0101 8245000000-E 425  16,993 LB  1.00 16993.00 1.75 29737.75 2.00  33986.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0102 8017000000-N SP  Lump Sum 25000.00 1.00  1.00CM&R TEMP ACCESS ***********
(22+49.00 -L-)

0103 8017000000-N SP  Lump Sum 25000.00 1.00  1.00CM&R TEMP ACCESS ***********
(36+88.50 -L-)

0104 8017000000-N SP  Lump Sum 25000.00 1.00  1.00CM&R TEMP ACCESS ***********
(54+85.50 -L-)

0105 8035000000-N 402 Lump Sum 65000.00 300095.61  200000.00REMV EXIST STR **********
(22+49.00 -L-)

0106 8035000000-N 402 Lump Sum 80000.00 122000.00  155000.00REMV EXIST STR **********
(36+88.50 -L-)

0107 8035000000-N 402 Lump Sum 80000.00 134000.00  170000.00REMV EXIST STR **********
(54+85.50 -L-)

0108 8112730000-N 450  3 EA  3500.00 10500.00 2090.00 6270.00 2500.00  7500.00PDA TESTING
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0109 8121000000-N 412 Lump Sum 10000.00 35000.00  25000.00UNCL STR EXCAV STA *****
(22+49.00 -L-)

0110 8121000000-N 412 Lump Sum 10000.00 5600.00  6000.00UNCL STR EXCAV STA *****
(36+88.50 -L-)

0111 8121000000-N 412 Lump Sum 10000.00 3200.00  4000.00UNCL STR EXCAV STA *****
(54+85.50 -L-)

0112 8156000000-E SP   16,968 SF  10.00 169680.00 14.89 252653.52 15.00  254520.00CONCRETE WEARING SURFACE

0113 8161000000-E 420  21,491 SF  2.00 42982.00 0.77 16548.07 0.60  12894.60GROOVING BRIDGE FLOORS

0114 8210000000-N 422 Lump Sum 40000.00 60000.00  50000.00BRG APPR SLAB ***********
(22+49.00 -L-)

0115 8210000000-N 422 Lump Sum 40000.00 38000.00  38000.00BRG APPR SLAB ***********
(36+88.50 -L-)

0116 8210000000-N 422 Lump Sum 40000.00 38000.00  38000.00BRG APPR SLAB ***********
(54+85.50 -L-)

0117 8329000000-E 450  1,530 LF  70.00 107100.00 57.85 88510.50 60.00  91800.0012" PRESTR CONC PILES

0118 8503000000-E 460 811.25 LF  75.00 60843.75 86.85 70457.06 80.00  64900.00CONCRETE BARRIER RAIL

0119 8608000000-E 876  1,080 TON 55.00 59400.00 55.15 59562.00 55.00  59400.00RIP RAP II (2'-0")

0120 8622000000-E 876  1,199 SY  6.00 7194.00 2.50 2997.50 2.75  3297.25GEOTEXTILE FOR DRAINAGE

0121 8657000000-N 430 Lump Sum 30000.00 30000.00  25000.00ELASTOMERIC BEARINGS

0122 8762000000-E 430  3,150 LF  130.00 409500.00 113.50 357525.00 113.50  357525.003'-0"X 1'-9"PRESTR SLABS

0123 8763000000-E 430  2,925 LF  140.00 409500.00 145.16 424593.00 145.00  424125.003'-0" X 2'-0"PRESTR SLABS

0124 8182000000-E 420 49.7 CY  1500.00 74550.00 1180.00 58646.00 1500.00  74550.00CLASS A CONCRETE (BRIDGE)

0125 8217000000-E 425  9,809 LB  2.00 19618.00 1.50 14713.50 2.00  19618.00REINF STEEL (BRIDGE)

0126 8333000000-E 450  315 LF  72.00 22680.00 79.75 25121.25 80.00  25200.0016" PRESTR CONC PILES

0127 8393000000-N 450  10 EA  150.00 1500.00 100.00 1000.00 50.00  500.00PILE REDRIVES

0128 8182000000-E 420 34.8 CY     CLASS A CONCRETE (BRIDGE)

0129 8217000000-E 425  6,512 LB     REINF STEEL (BRIDGE)

0130 8333000000-E 450  360 LF     16" PRESTR CONC PILES

0131 8393000000-N 450  10 EA     PILE REDRIVES

0132 8867000000-E SP  47.25 LF     GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

0133 8182000000-E 420  65 CY  1500.00 97500.00 950.00 61750.00 950.00  61750.00CLASS A CONCRETE (BRIDGE)

0134 8217000000-E 425  12,246 LB  2.00 24492.00 1.00 12246.00 1.00  12246.00REINF STEEL (BRIDGE)

0135 8333000000-E 450  480 LF  72.00 34560.00 80.00 38400.00 80.00  38400.0016" PRESTR CONC PILES

0136 8392500000-E 450  113 LF  300.00 33900.00 275.00 31075.00 275.00  31075.00PREDRILLING FOR PILES

0137 8393000000-N 450  12 EA  150.00 1800.00 50.00 600.00 50.00  600.00PILE REDRIVES

0138 8182000000-E 420  35 CY     CLASS A CONCRETE (BRIDGE)

0139 8217000000-E 425  5,724 LB     REINF STEEL (BRIDGE)

0140 8333000000-E 450  640 LF     16" PRESTR CONC PILES

0141 8392500000-E 450  151 LF     PREDRILLING FOR PILES

0142 8393000000-N 450  14 EA     PILE REDRIVES

0143 8867000000-E SP  94.5 LF     GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

0144 8182000000-E 420 62.2 CY  1500.00 93300.00 950.00 59090.00 950.00  59090.00CLASS A CONCRETE (BRIDGE)
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0145 8217000000-E 425  11,975 LB  2.00 23950.00 1.00 11975.00 1.00  11975.00REINF STEEL (BRIDGE)

0146 8333000000-E 450  570 LF  72.00 41040.00 80.00 45600.00 80.00  45600.0016" PRESTR CONC PILES

0147 8393000000-N 450  12 EA  300.00 3600.00 50.00 600.00 50.00  600.00PILE REDRIVES

0148 8182000000-E 420 32.4 CY     CLASS A CONCRETE (BRIDGE)

0149 8217000000-E 425  5,307 LB     REINF STEEL (BRIDGE)

0150 8333000000-E 450  760 LF     16" PRESTR CONC PILES

0151 8393000000-N 450  14 EA     PILE REDRIVES

0152 8867000000-E SP  94.5 LF     GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

 

    TOTAL 5131945.52 TOTAL 5593950.00 TOTAL  5832959.16CONTRACT TOTAL

 

    SUB-TOTAL 2668321.77 SUB-TOTAL 2660985.24 SUB-TOTAL  3212234.31ROADWAY ITEMS

    SUB-TOTAL 234434.00 SUB-TOTAL 527132.75 SUB-TOTAL  252556.00CULVERT ITEMS

    SUB-TOTAL 2229189.75 SUB-TOTAL 2405832.01 SUB-TOTAL  2368168.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 299250.00 300160.00  340000.00MOBILIZATION

0002 0015000000-N 205  2 EA  2500.00 5000.00 5000.00 10000.00 1500.00  3000.00SEALING ABANDONED WELLS

0003 0030000000-N SP  Lump Sum 9000.00 7500.00  10000.00BRG APP SUB REG TIER**
(22+49.00 -L-)

0004 0030000000-N SP  Lump Sum 9000.00 7500.00  10000.00BRG APP SUB REG TIER**
(36+88.50 -L-)

0005 0030000000-N SP  Lump Sum 9000.00 7500.00  10000.00BRG APP SUB REG TIER**
(54+85.50 -L-)

0006 0043000000-N 226 Lump Sum 307311.40 506000.00  664000.00GRADING

0007 0050000000-E 226  1 ACR 500.00 500.00 150.00 150.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0008 0057000000-E 226  1,000 CY  9.00 9000.00 36.40 36400.00 24.00  24000.00UNDERCUT EXCAVATION

0009 0134000000-E 240  320 CY  12.00 3840.00 20.00 6400.00 10.00  3200.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  1,000 CY  18.00 18000.00 20.05 20050.00 16.00  16000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  4,000 SY  2.25 9000.00 1.20 4800.00 2.50  10000.00GEOTEXTILE SOIL STABILIZATION

0012 0220000000-E SP   4,150 TON 32.00 132800.00 42.00 174300.00 35.00  145250.00ROCK EMBANKMENTS

0013 0222000000-E SP   8,120 SY  2.25 18270.00 1.60 12992.00 2.50  20300.00GEOTEXTILE ROCK EMBANK

0014 0318000000-E 300  20 TON 36.90 738.00 25.85 517.00 17.50  350.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  70 SY  5.65 395.50 4.35 304.50 4.50  315.00FND CONDIT GEOTEXTILE

0016 0343000000-E 310  108 LF  37.55 4055.40 42.35 4573.80 70.00  7560.0015" SIDE DRAIN PIPE

0017 0344000000-E 310  36 LF  65.55 2359.80 46.40 1670.40 79.00  2844.0018" SIDE DRAIN PIPE

0018 0448200000-E 310  40 LF  41.75 1670.00 40.10 1604.00 70.00  2800.0015" RCP CULV CLASS IV

0019 0995000000-E 340  5 LF  59.70 298.50 42.95 214.75 10.00  50.00PIPE REMOVAL

0020 0996000000-N 350  1 EA  2035.00 2035.00 5600.00 5600.00 3000.00  3000.00PIPE CLEAN-OUT

0021 1077000000-E SP   8,050 TON 19.85 159792.50 26.30 211715.00 26.00  209300.00#57 STONE

0022 1099500000-E 505  1,000 CY  10.25 10250.00 6.50 6500.00 16.00  16000.00SHALLOW UNDERCUT

0023 1099700000-E 505  2,000 TON 13.25 26500.00 15.70 31400.00 17.00  34000.00CLASS IV SUBGRD STABILIZATION

0024 1220000000-E 545  1,000 TON 13.00 13000.00 28.80 28800.00 17.00  17000.00INCIDENTAL STONE BASE

0025 1308000000-E 607  5,930 SY  3.75 22237.50 5.10 30243.00 3.75  22237.50MILLN ASPHALT PVMT ***** - *****
(0" TO 5.4")

0026 1330000000-E 607 213.4 SY  19.00 4054.60 22.40 4780.16 19.00  4054.60INCIDENTAL MILLING

0027 1489000000-E 610  4,380 TON 38.00 166440.00 40.10 175638.00 38.00  166440.00ASP CONC BASE CRS B25.0B

0028 1498000000-E 610  3,170 TON 38.00 120460.00 40.45 128226.50 38.00  120460.00ASP CONC INTR CRS I19.0B

0029 1519000000-E 610  5,180 TON 38.00 196840.00 43.20 223776.00 38.00  196840.00ASP CONC SURF CRS S9.5B

0030 1575000000-E 620  660 TON 635.00 419100.00 596.00 393360.00 635.00  419100.00ASP FOR PLANT MIX

0031 1693000000-E 654  250 TON 155.00 38750.00 155.00 38750.00 200.00  50000.00ASPH PLT MIX PVMT REPAIR

0032 2000000000-N 806  19 EA  250.00 4750.00 150.00 2850.00 250.00  4750.00RIGHT OF WAY MARKERS

0033 2286000000-N 840  7 EA  1614.90 11304.30 2380.00 16660.00 2600.00  18200.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 2.6 LF  956.30 2486.38 155.00 403.00 315.00  819.00MASNRY DRAINAGE STRUCT

0035 2367000000-N 840  6 EA  602.00 3612.00 355.00 2130.00 600.00  3600.00FRAME W/2GRTS 840.29 STD

0036 2396000000-N 840  1 EA  587.00 587.00 355.00 355.00 885.00  885.00FRAME W/COVER STD 840.54

0037 2556000000-E 846  114 LF  50.00 5700.00 35.00 3990.00 33.50  3819.00SHOULDER BERM GUTTER

0038 3030000000-E 862 5,937.5 LF  14.80 87875.00 14.80 87875.00 14.80  87875.00STL BM GUARDRAIL
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0039 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0040 3270000000-N SP   12 EA  1700.00 20400.00 1700.00 20400.00 1700.00  20400.00GR ANCHOR TYPE 350

0041 3317000000-N 862  12 EA  1300.00 15600.00 1300.00 15600.00 1300.00  15600.00GR ANCHOR TYPE B-77

0042 3360000000-E 863 2,287.06 LF  1.00 2287.06 1.00 2287.06 1.00  2287.06REMOVE EXISTING GUARDRAIL

0043 3628000000-E 876  100 TON 245.00 24500.00 35.00 3500.00 65.00  6500.00RIP RAP, CLASS I

0044 3649000000-E 876  8 TON 48.00 384.00 100.00 800.00 130.00  1040.00RIP RAP, CLASS B

0045 3656000000-E 876  1,015 SY  3.91 3968.65 2.65 2689.75 9.00  9135.00GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903  55 LF  6.00 330.00 6.00 330.00 5.15  283.25SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 125.00  250.00SIGN ERECTION, TYPE D

0048 4102000000-N 904  4 EA  50.00 200.00 50.00 200.00 75.00  300.00SIGN ERECTION, TYPE E

0049 4110000000-N 904  2 EA  650.00 1300.00 650.00 1300.00 150.00  300.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0050 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 5.00  50.00DISPOSE SIGN SYST U-CHAN

0051 4235000000-N 907  1 EA  1.00 1.00 1.00 1.00 5.00  5.00STOCKPILE SIGN, A, B OR C (GRD MTD)

0052 4236000000-N 907  1 EA  1.00 1.00 1.00 1.00 5.00  5.00DISPOSE SIGN, A, B OR C (GRD MTD)

0053 4400000000-E 1110  537 SF  4.95 2658.15 4.95 2658.15 4.40  2362.80WORK ZONE SIGNS (STAT)

0054 4405000000-E 1110  138 SF  7.25 1000.50 7.25 1000.50 29.00  4002.00WORK ZONE SIGNS (PORT)

0055 4410000000-E 1110  203 SF  5.25 1065.75 5.25 1065.75 5.85  1187.55WORK ZONE SIGNS (BARR)

0056 4415000000-N 1115  1 EA  3650.00 3650.00 3650.00 3650.00 6200.00  6200.00FLASHING ARROW BOARD

0057 4422000000-N 1120  1 DAY 75.00 75.00 75.00 75.00 230.00  230.00PORT CHANGE MSG SIGN (SHORT TERM)

0058 4430000000-N 1130  35 EA  44.79 1567.65 38.50 1347.50 85.00  2975.00DRUMS

0059 4445000000-E 1145  160 LF  17.50 2800.00 17.50 2800.00 14.00  2240.00BARRICADES (TYPE III)

0060 4480000000-N 1165  1 EA  7500.00 7500.00 2500.00 2500.00 9900.00  9900.00TMA

0061 4600000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 550.00  550.00GENERIC TRAFFIC CONTROL ITEM (EA)
SIGNS, COVERING

0062 4650000000-N 1251  174 EA  2.00 348.00 2.00 348.00 2.00  348.00TEMP RAISED PVMT MRKS

0063 4685000000-E 1205  13,136 LF  0.55 7224.80 0.55 7224.80 0.55  7224.80THERMO PVT MKG LINES 4"90

0064 4686000000-E 1205  13,136 LF  0.88 11559.68 0.88 11559.68 0.88  11559.68THERMO PVT MKG LINES 4"120

0065 4770000000-E 1205  1,648 LF  3.25 5356.00 3.25 5356.00 3.25  5356.004" COLD APPL PLSTIC LINES TYPE **
(III)

0066 4810000000-E 1205  27,760 LF  0.16 4441.60 0.16 4441.60 0.16  4441.60PAINT PVMT MARKINGS 4"

0067 4900000000-N 1251  88 EA  10.00 880.00 10.00 880.00 10.00  880.00PERM RAISED PVMT MARKERS

0068 6000000000-E 1605  10,100 LF  2.00 20200.00 2.15 21715.00 2.00  20200.00TEMPORARY SILT FENCE

0069 6006000000-E 1610  165 TON 29.50 4867.50 44.90 7408.50 55.00  9075.00EROS CONTRL STONE CL A

0070 6009000000-E 1610  140 TON 29.50 4130.00 49.20 6888.00 52.00  7280.00EROS CONTRL STONE CL B

0071 6012000000-E 1610  600 TON 24.75 14850.00 34.35 20610.00 44.00  26400.00SEDIMENT CONTROL STONE

0072 6015000000-E 1615  9 ACR 600.00 5400.00 1450.00 13050.00 600.00  5400.00TEMPORARY MULCHING

0073 6018000000-E 1620  600 LB  2.00 1200.00 2.50 1500.00 2.00  1200.00SEED FOR TEMP SEEDING

0074 6021000000-E 1620  3 TON 800.00 2400.00 1100.00 3300.00 800.00  2400.00FERT FOR TEMP SEEDING

0075 6024000000-E 1622  200 LF  20.05 4010.00 13.30 2660.00 20.96  4192.00TEMPORARY SLOPE DRAINS

0076 6029000000-E SP   5,800 LF  1.75 10150.00 1.50 8700.00 1.75  10150.00SAFETY FENCE

0077 6030000000-E 1630  170 CY  7.95 1351.50 21.15 3595.50 23.00  3910.00SILT EXCAVATION
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0078 6036000000-E 1631  21,000 SY  1.89 39690.00 1.80 37800.00 1.89  39690.00MATTING FOR EROS CONTROL

0079 6037000000-E SP   325 SY  5.65 1836.25 8.00 2600.00 10.00  3250.00COIR FIBER MAT

0080 6038000000-E SP   120 SY  5.45 654.00 8.00 960.00 10.00  1200.00PERM SOIL REINF MAT

0081 6042000000-E 1632  1,110 LF  3.85 4273.50 3.65 4051.50 3.85  4273.501/4" HARDWARE CLOTH

0082 6048000000-E SP   6,500 SY  28.00 182000.00 10.00 65000.00 28.00  182000.00FLOAT TURBIDITY CURTAIN

0083 6070000000-N 1639  14 EA  700.00 9800.00 475.00 6650.00 350.00  4900.00SPECIAL STILLING BASINS

0084 6071010000-E SP   180 LF  7.00 1260.00 6.50 1170.00 7.00  1260.00WATTLE

0085 6071014000-E SP   4,800 LF  19.75 94800.00 6.50 31200.00 19.75  94800.00COIR FIBER WATTLE BARRIER

0086 6071020000-E SP   55 LB  6.00 330.00 8.00 440.00 6.00  330.00POLYACRYLAMIDE (PAM)

0087 6084000000-E 1660  9 ACR 1700.00 15300.00 2940.00 26460.00 1700.00  15300.00SEEDING AND MULCHING

0088 6087000000-E 1660  5 ACR 125.00 625.00 99.00 495.00 125.00  625.00MOWING

0089 6090000000-E 1661  100 LB  12.00 1200.00 8.50 850.00 12.00  1200.00SEED FOR REPAIR SEEDING

0090 6093000000-E 1661 0.25 TON 800.00 200.00 1800.00 450.00 800.00  200.00FERT FOR REPAIR SEEDING

0091 6096000000-E 1662  200 LB  9.00 1800.00 2.00 400.00 9.00  1800.00SEED FOR SUPP SEEDING

0092 6108000000-E 1665  6 TON 800.00 4800.00 985.00 5910.00 800.00  4800.00FERTILIZER TOPDRESSING

0093 6111000000-E SP   485 LF  45.00 21825.00 550.00 266750.00 35.00  16975.00IMPERVIOUS DIKE

0094 6114500000-N 1667  10 MHR 55.00 550.00 20.00 200.00 55.00  550.00SPECIALIZED HAND MOWING

0095 6117000000-N SP   25 EA  500.00 12500.00 125.00 3125.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0096 6123000000-E 1670 0.25 ACR 2600.00 650.00 4500.00 1125.00 2600.00  650.00REFORESTATION

0153 0000400000-N 801 Lump Sum 60000.00 25200.00  47000.00CONSTRUCTION SURVEYING

CULVERT ITEMS

0097 8126000000-N 414 Lump Sum 18520.00 15000.00  30700.00CULV EXCAV @ ************
(17+17.80 -L-)

0098 8126000000-N 414 Lump Sum 14500.00 15000.00  30700.00CULV EXCAV @ ************
(74+25.00 -L-)

0099 8133000000-E 414  109 TON 46.00 5014.00 30.00 3270.00 50.00  5450.00FND CONDIT MAT, BOX CULV

0100 8196000000-E 420 141.4 CY  860.00 121604.00 925.00 130795.00 1065.00  150591.00CLASS A CONCRETE (CULV)

0101 8245000000-E 425  16,993 LB  1.25 21241.25 1.05 17842.65 1.00  16993.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0102 8017000000-N SP  Lump Sum 200000.00 75000.00  1.00CM&R TEMP ACCESS ***********
(22+49.00 -L-)

0103 8017000000-N SP  Lump Sum 200000.00 125000.00  1.00CM&R TEMP ACCESS ***********
(36+88.50 -L-)

0104 8017000000-N SP  Lump Sum 200000.00 155000.00  1.00CM&R TEMP ACCESS ***********
(54+85.50 -L-)

0105 8035000000-N 402 Lump Sum 65000.00 105000.00  75000.00REMV EXIST STR **********
(22+49.00 -L-)

0106 8035000000-N 402 Lump Sum 55000.00 105000.00  125000.00REMV EXIST STR **********
(36+88.50 -L-)

0107 8035000000-N 402 Lump Sum 65000.00 105000.00  125000.00REMV EXIST STR **********
(54+85.50 -L-)

0108 8112730000-N 450  3 EA  3500.00 10500.00 1500.00 4500.00 5900.00  17700.00PDA TESTING
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0109 8121000000-N 412 Lump Sum 35000.00 23655.00  25000.00UNCL STR EXCAV STA *****
(22+49.00 -L-)

0110 8121000000-N 412 Lump Sum 25000.00 18750.00  25000.00UNCL STR EXCAV STA *****
(36+88.50 -L-)

0111 8121000000-N 412 Lump Sum 20000.00 18750.00  25000.00UNCL STR EXCAV STA *****
(54+85.50 -L-)

0112 8156000000-E SP   16,968 SF  15.00 254520.00 8.75 148470.00 15.00  254520.00CONCRETE WEARING SURFACE

0113 8161000000-E 420  21,491 SF  0.85 18267.35 0.52 11175.32 0.80  17192.80GROOVING BRIDGE FLOORS

0114 8210000000-N 422 Lump Sum 65000.00 43000.00  50000.00BRG APPR SLAB ***********
(22+49.00 -L-)

0115 8210000000-N 422 Lump Sum 65000.00 43000.00  50000.00BRG APPR SLAB ***********
(36+88.50 -L-)

0116 8210000000-N 422 Lump Sum 65000.00 43000.00  50000.00BRG APPR SLAB ***********
(54+85.50 -L-)

0117 8329000000-E 450  1,530 LF  55.00 84150.00 66.60 101898.00 50.00  76500.0012" PRESTR CONC PILES

0118 8503000000-E 460 811.25 LF  85.00 68956.25 71.25 57801.56 115.00  93293.75CONCRETE BARRIER RAIL

0119 8608000000-E 876  1,080 TON 45.00 48600.00 37.50 40500.00 48.00  51840.00RIP RAP II (2'-0")

0120 8622000000-E 876  1,199 SY  4.00 4796.00 2.50 2997.50 3.00  3597.00GEOTEXTILE FOR DRAINAGE

0121 8657000000-N 430 Lump Sum 50000.00 33480.00  20000.00ELASTOMERIC BEARINGS

0122 8762000000-E 430  3,150 LF  158.00 497700.00 145.00 456750.00 130.00  409500.003'-0"X 1'-9"PRESTR SLABS

0123 8763000000-E 430  2,925 LF  187.00 546975.00 175.00 511875.00 160.00  468000.003'-0" X 2'-0"PRESTR SLABS

0124 8182000000-E 420 49.7 CY     CLASS A CONCRETE (BRIDGE)

0125 8217000000-E 425  9,809 LB     REINF STEEL (BRIDGE)

0126 8333000000-E 450  315 LF     16" PRESTR CONC PILES

0127 8393000000-N 450  10 EA     PILE REDRIVES

0128 8182000000-E 420 34.8 CY  1100.00 38280.00 1250.00 43500.00 1700.00  59160.00CLASS A CONCRETE (BRIDGE)

0129 8217000000-E 425  6,512 LB  1.00 6512.00 1.05 6837.60 1.00  6512.00REINF STEEL (BRIDGE)

0130 8333000000-E 450  360 LF  70.00 25200.00 100.00 36000.00 90.00  32400.0016" PRESTR CONC PILES

0131 8393000000-N 450  10 EA  400.00 4000.00 125.00 1250.00 50.00  500.00PILE REDRIVES

0132 8867000000-E SP  47.25 LF  375.00 17718.75 375.00 17718.75 505.00  23861.25GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

0133 8182000000-E 420  65 CY     CLASS A CONCRETE (BRIDGE)

0134 8217000000-E 425  12,246 LB     REINF STEEL (BRIDGE)

0135 8333000000-E 450  480 LF     16" PRESTR CONC PILES

0136 8392500000-E 450  113 LF     PREDRILLING FOR PILES

0137 8393000000-N 450  12 EA     PILE REDRIVES

0138 8182000000-E 420  35 CY  1100.00 38500.00 1250.00 43750.00 1700.00  59500.00CLASS A CONCRETE (BRIDGE)

0139 8217000000-E 425  5,724 LB  1.00 5724.00 1.05 6010.20 1.00  5724.00REINF STEEL (BRIDGE)

0140 8333000000-E 450  640 LF  70.00 44800.00 110.00 70400.00 90.00  57600.0016" PRESTR CONC PILES

0141 8392500000-E 450  151 LF  168.00 25368.00 145.00 21895.00 330.00  49830.00PREDRILLING FOR PILES

0142 8393000000-N 450  14 EA  400.00 5600.00 125.00 1750.00 50.00  700.00PILE REDRIVES

0143 8867000000-E SP  94.5 LF  375.00 35437.50 375.00 35437.50 505.00  47722.50GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

0144 8182000000-E 420 62.2 CY     CLASS A CONCRETE (BRIDGE)
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0145 8217000000-E 425  11,975 LB     REINF STEEL (BRIDGE)

0146 8333000000-E 450  570 LF     16" PRESTR CONC PILES

0147 8393000000-N 450  12 EA     PILE REDRIVES

0148 8182000000-E 420 32.4 CY  1100.00 35640.00 1250.00 40500.00 1700.00  55080.00CLASS A CONCRETE (BRIDGE)

0149 8217000000-E 425  5,307 LB  1.00 5307.00 1.05 5572.35 1.00  5307.00REINF STEEL (BRIDGE)

0150 8333000000-E 450  760 LF  70.00 53200.00 85.00 64600.00 90.00  68400.0016" PRESTR CONC PILES

0151 8393000000-N 450  14 EA  400.00 5600.00 125.00 1750.00 100.00  1400.00PILE REDRIVES

0152 8867000000-E SP  94.5 LF  375.00 35437.50 375.00 35437.50 505.00  47722.50GENERIC STRUCTURE ITEM (LF)
3'-0" X 2'-6" PRESTRESSED CONC BENT CAP

 

    TOTAL 5986003.07 TOTAL 6003206.33 TOTAL  6004032.14CONTRACT TOTAL

 

    SUB-TOTAL 2778334.47 SUB-TOTAL 3159287.40 SUB-TOTAL  3286032.34ROADWAY ITEMS

    SUB-TOTAL 180879.25 SUB-TOTAL 181907.65 SUB-TOTAL  234434.00CULVERT ITEMS

    SUB-TOTAL 3026789.35 SUB-TOTAL 2662011.28 SUB-TOTAL  2483565.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5131945.52   PALMETTO INFRASTRUCTURE  INC

     2  5593950.00   T. A. LOVING COMPANY

     3  5832959.16   FSC II LLC DBA FRED SMITH COMPANY

     4  5986003.07   DELLINGER, INC.

     5  6003206.33   DANE CONSTRUCTION, INC.

     6  6004032.14   S. T. WOOTEN CORPORATION
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 200000.00  114178.00MOBILIZATION

0002 0036000000-E 225  130 CY  76.84 9989.20 150.00 19500.00 82.76  10758.80UNDERCUT EXCAVATION

0003 0170000000-E SP   400 SY  104.63 41852.00 87.00 34800.00 82.90  33160.00REMOVAL OF CONC PVMT SLBS

0004 0196000000-E 270  400 SY  3.75 1500.00 3.35 1340.00 7.59  3036.00GEOTEXTILE SOIL STABILIZATION

0005 1121000000-E 520  340 TON 30.14 10247.60 70.00 23800.00 66.41  22579.40AGGREGATE BASE COURSE

0006 1297000000-E 607  27,405 SY  2.52 69060.60 1.60 43848.00 4.51  123596.55MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  241,654 SY  1.39 335899.06 2.50 604135.00 1.92  463975.68MILL ASP PVMT *****" DTH
(2")

0008 1491000000-E 610  250 TON 185.00 46250.00 90.00 22500.00 98.65  24662.50ASP CONC BASE CRS B25.0C

0009 1503000000-E 610  136 TON 185.00 25160.00 100.00 13600.00 151.56  20612.16ASP CONC INTR CRS I19.0C

0010 1523000000-E 610  22,709 TON 43.00 976487.00 38.00 862942.00 66.77  1516279.93ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  1,358 TON 500.00 679000.00 585.00 794430.00 590.00  801220.00ASP FOR PLANT MIX

0012 1577000000-E 620  659 TON 625.00 411875.00 800.00 527200.00 715.00  471185.00POLYM MOD ASP BNDR FOR PLT MIX

0013 1662000000-E 650  187 TON 58.00 10846.00 150.00 28050.00 136.47  25519.89OG ASP FRICT FC-1 MOD

0014 1663000000-E 650  10,636 TON 58.50 622206.00 65.00 691340.00 76.26  811101.36OG ASP FRICT FC-2 MOD

0015 1840000000-E 665  129,254 LF  0.08 10340.32 0.17 21973.18 0.08  10340.32MILLED RUMBLE STRIPS

0016 4400000000-E 1110  240 SF  4.80 1152.00 4.80 1152.00 4.70  1128.00WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  458 SF  54.79 25093.82 8.85 4053.30 7.26  3325.08WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  26 SF  6.35 165.10 6.35 165.10 5.00  130.00WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  3 EA  3583.02 10749.06 2500.00 7500.00 675.00  2025.00FLASHING ARROW BOARD

0020 4420000000-N 1120  7 EA  9091.09 63637.63 5000.00 35000.00 2640.00  18480.00PORTABLE CHANGE MSG SIGN

0021 4422000000-N 1120  14 DAY 137.49 1924.86 100.00 1400.00 38.00  532.00PORT CHANGE MSG SIGN (SHORT TERM)

0022 4430000000-N 1130  200 EA  76.81 15362.00 50.00 10000.00 24.00  4800.00DRUMS

0023 4445000000-E 1145  48 LF  15.00 720.00 55.00 2640.00 14.00  672.00BARRICADES (TYPE III)

0024 4480000000-N 1165  2 EA  2765.11 5530.22 5000.00 10000.00 6900.00  13800.00TMA

0025 4510000000-N SP   168 HR  55.00 9240.00 45.00 7560.00 39.48  6632.64LAW ENFORCEMENT

0026 4650000000-N 1251  1,254 EA  5.50 6897.00 7.00 8778.00 7.00  8778.00TEMP RAISED PVMT MRKS

0027 4688000000-E 1205  150,870 LF  0.76 114661.20 0.97 146343.90 0.97  146343.90THERMO PVT MKG LINES,6"90 MILS

0028 4690000000-E 1205  23,430 LF  0.90 21087.00 1.10 25773.00 1.10  25773.00THERMO PVT MKG LINES 6"120 MILS

0029 4700000000-E 1205  3,800 LF  2.00 7600.00 1.50 5700.00 1.50  5700.0012"WIDE THERMO 90 MILS

0030 4702000000-E 1205  2,500 LF  3.25 8125.00 3.00 7500.00 3.00  7500.0012"WIDE THERMO 120 MILS

0031 4710000000-E 1205  100 LF  15.00 1500.00 15.00 1500.00 15.00  1500.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  32 EA  165.00 5280.00 100.00 3200.00 100.00  3200.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  36 EA  160.00 5760.00 175.00 6300.00 175.00  6300.00THERMO PVT SYMBOL 90MILS

0034 4815000000-E 1205  348,600 LF  0.28 97608.00 0.20 69720.00 0.20  69720.00PAINT PVMT MARKINGS 6"

0035 4825000000-E 1205  12,600 LF  0.75 9450.00 0.40 5040.00 0.40  5040.00PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  200 LF  3.00 600.00 4.00 800.00 4.00  800.00PAINT PVT MKG LINES 24"

0037 4840000000-N 1205  64 EA  70.00 4480.00 25.00 1600.00 25.00  1600.00PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  72 EA  75.00 5400.00 25.00 1800.00 25.00  1800.00PAINT PVT MKG SYMBOL

0039 4905000000-N 1253  1,486 EA  28.25 41979.50 22.12 32870.32 30.00  44580.00SNOWPLB PVMT MRKER



MAY 11, 2015 08:50 AM

TIP NO I-5303 2:00 PM 2 /  2 004

JOHNSTON

47019.3.FS1

FED AID NO NHPP-095-2(129)77

PAVEMENT REHABILITATION.

I-95 FROM JOHNSTON COUNTY LINE AT MM-77.8 TO EAST OF I-40 AT MM-84.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC ROCKY MOUNT,  NC

C203584APR 21 2015

6.120 MI

0040 5255000000-N 1413 Lump Sum 5988.28 100000.00  72498.00PORTABLE LIGHTING

0041 7444000000-E 1725  400 LF  5.22 2088.00 5.22 2088.00 5.22  2088.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 3912791.45 TOTAL 4387941.80 TOTAL  4906951.21CONTRACT TOTAL

 

    SUB-TOTAL 3912791.45 SUB-TOTAL 4387941.80 SUB-TOTAL  4906951.21ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3912791.45   S. T. WOOTEN CORPORATION

     2  4387941.80   FSC II LLC DBA FRED SMITH COMPANY

     3  4906951.21   BARNHILL CONTRACTING COMPANY



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  2 005

VANCE

5CR.10911.14,  5CR.20911.14

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 BYP FROM I-85 TO GRANVILLE CO LINE, US-158 BUS FROM GRANVILLE CO LINE TO BEG C&G AND 4 SECTIONS OF SECONDARY RDS

S. T. WOOTEN CORPORATION

WILSON,  NC

CAROLINA SUNROCK LLC

RALEIGH,  NC  

C203682APR 21 2015

20.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 138000.00 81490.00  MOBILIZATION

0002 0106000000-E 230  4,060 CY  12.13 49247.80 34.00 138040.00  BORROW EXCAVATION

0003 1220000000-E 545  1,060 TON 45.76 48505.60 55.50 58830.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  42.2 SMI 1762.52 74378.34 4045.00 170699.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  57,414 SY  1.17 67174.38 1.50 86121.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  314 SY  8.24 2587.36 3.80 1193.20  MILL ASP PVMT *****" DTH
(1-1/4")

0007 1308000000-E 607  845 SY  8.27 6988.15 4.30 3633.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  267 SY  8.24 2200.08 4.20 1121.40  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0009 1330000000-E 607  7,304 SY  8.42 61499.68 3.20 23372.80  INCIDENTAL MILLING

0010 1519000000-E 610  22,333 TON 40.00 893320.00 35.00 781655.00  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  5,530 TON 38.00 210140.00 33.00 182490.00  ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  1,709 TON 450.00 769050.00 713.00 1218517.00  ASP FOR PLANT MIX

0013 1704000000-E SP   480 TON 122.02 58569.60 111.00 53280.00  PATCHING EXIST PAVEMENT

0014 2830000000-N 858  4 EA  500.00 2000.00 850.00 3400.00  ADJ MANHOLES

0015 2845000000-N 858  8 EA  500.00 4000.00 850.00 6800.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,342 SF  3.90 9133.80 4.20 9836.40  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 10425.00 31470.00  TEMP TRAFFIC CONTROL

0018 4685000000-E 1205  227,868 LF  0.45 102540.60 0.45 102540.60  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  149,762 LF  0.65 97345.30 0.65 97345.30  THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  1,406 LF  2.00 2812.00 2.00 2812.00  THERMO PVT MKG LINES 8"90 MILS

0021 4705000000-E 1205  300 LF  8.00 2400.00 8.00 2400.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  1,260 LF  9.00 11340.00 9.00 11340.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  28 EA  75.00 2100.00 75.00 2100.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  121 EA  85.00 10285.00 85.00 10285.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  76,429 LF  0.10 7642.90 0.10 7642.90  PAINT PVMT MARKINGS 4"

0026 4900000000-N 1251  505 EA  6.00 3030.00 6.00 3030.00  PERM RAISED PVMT MARKERS

0027 4905000000-N 1253  975 EA  28.00 27300.00 28.00 27300.00  SNOWPLB PVMT MRKER

0028 6000000000-E 1605  3,140 LF  1.80 5652.00 3.00 9420.00  TEMPORARY SILT FENCE

0029 6071010000-E SP   7,870 LF  4.50 35415.00 8.10 63747.00  WATTLE

0030 6084000000-E 1660 30.83 ACR 2273.00 70076.59 2275.00 70138.25  SEEDING AND MULCHING

0031 7444000000-E 1725  7,195 LF  5.18 37270.10 5.00 35975.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2822429.28 TOTAL 3298025.35  CONTRACT TOTAL

 

    SUB-TOTAL 2822429.28 SUB-TOTAL 3298025.35  ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  2 005

VANCE

5CR.10911.14,  5CR.20911.14

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-158 BYP FROM I-85 TO GRANVILLE CO LINE, US-158 BUS FROM GRANVILLE CO LINE TO BEG C&G AND 4 SECTIONS OF SECONDARY RDS

   

C203682APR 21 2015

20.300 MI

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2822429.28   S. T. WOOTEN CORPORATION

     2  3298025.35   CAROLINA SUNROCK LLC



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  1 006

WARREN

5CR.10931.15,  5CR.20931.15

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

NC-58 FROM FRANKLIN COUNTY LINE TO NC-43, NC-43 FROM HALIFAX COUNTY LINE TO NC-58, AND 5 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203680APR 21 2015

38.210 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00   MOBILIZATION

0002 0106000000-E 230  7,642 CY  11.25 85972.50   BORROW EXCAVATION

0003 1220000000-E 545  1,911 TON 45.60 87141.60   INCIDENTAL STONE BASE

0004 1245000000-E SP  76.42 SMI 1766.32 134982.17   SHOULDER RECONSTRUCTION

0005 1330000000-E 607  6,490 SY  5.51 35759.90   INCIDENTAL MILLING

0006 1489000000-E 610  317 TON 85.00 26945.00   ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  21,820 TON 43.00 938260.00   ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  14,193 TON 40.00 567720.00   ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,274 TON 450.00 1023300.00   ASP FOR PLANT MIX

0010 1704000000-E SP   365 TON 124.80 45552.00   PATCHING EXIST PAVEMENT

0011 2845000000-N 858  1 EA  1000.00 1000.00   ADJ METER OR VALVE BOXES

0012 4413000000-E SP   4,146 SF  3.80 15754.80   WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 15600.00   TEMP TRAFFIC CONTROL

0014 4685000000-E 1205  411,140 LF  0.41 168567.40   THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  252,487 LF  0.49 123718.63   THERMO PVT MKG LINES 4"120

0016 4770000000-E 1205  1,140 LF  3.50 3990.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0017 4850000000-E 1205  1,140 LF  1.00 1140.00   LINE REMOVAL 4" WIDE

0018 4900000000-N 1251  1,413 EA  4.50 6358.50   PERM RAISED PVMT MARKERS

0019 6000000000-E 1605  5,366 LF  1.80 9658.80   TEMPORARY SILT FENCE

0020 6071010000-E SP   13,440 LF  4.50 60480.00   WATTLE

0021 6084000000-E 1660 55.42 ACR 2273.00 125969.66   SEEDING AND MULCHING

 

    TOTAL 3657870.96   CONTRACT TOTAL

 

    SUB-TOTAL 3657870.96   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3657870.96   S. T. WOOTEN CORPORATION



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  4 007

CABARRUS

10CR.10131.38,  10CR.10131.39,  10CR.20131.117,  10CR.20131.118,
10CR.20131.119,  10CR.20131.120,  10CR.20131.121,
10CR.20131.122,  10CR.20131.123,  10CR.20131.124,
10CR.20131.125,  10CR.20131.126,  10CR.20131.127,
10CR.20131.128,  10CR.20131.129

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-3 FROM SR-1691 TO SR-1008, US-29 FROM NC-73 TO SR-1414, AND 15 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. BLYTHE BROTHERS ASPHALT CO
LLC

ALBEMARLE,  NC CHARLOTTE,  NC

C203684APR 21 2015

22.690 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 150000.00  255000.00MOBILIZATION

0002 0106000000-E 230  2,331 CY  35.00 81585.00 29.00 67599.00 38.00  88578.00BORROW EXCAVATION

0003 0241000000-E SP   38,720 SY  2.20 85184.00 2.30 89056.00 2.50  96800.00GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,200 TON 125.00 150000.00 131.00 157200.00 135.00  162000.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  46 TON 37.00 1702.00 1.00 46.00 47.00  2162.00INCIDENTAL STONE BASE

0006 1245000000-E SP  23.25 SMI 2000.00 46500.00 1600.00 37200.00 3300.00  76725.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  172,980 SY  1.50 259470.00 1.45 250821.00 1.50  259470.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  2,000 SY  6.00 12000.00 4.15 8300.00 4.50  9000.00MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  7,047 SY  4.50 31711.50 2.50 17617.50 2.80  19731.60MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  1,400 SY  7.00 9800.00 9.00 12600.00 13.00  18200.00INCIDENTAL MILLING

0011 1498000000-E 610  316 TON 40.00 12640.00 33.10 10459.60 40.00  12640.00ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  3,238 TON 37.00 119806.00 33.60 108796.80 40.00  129520.00ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  18,177 TON 35.00 636195.00 32.15 584390.55 40.00  727080.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   1,150 TON 36.00 41400.00 35.30 40595.00 40.00  46000.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  20,142 TON 35.00 704970.00 34.89 702754.38 40.00  805680.00ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   200 TON 36.00 7200.00 35.00 7000.00 40.00  8000.00ASP CONC SURF CRS S9.5C LEVEL

0017 1525000000-E 610  4,786 TON 35.00 167510.00 34.50 165117.00 41.00  196226.00ASP CONC SURF CRS SF9.5A

0018 1525100000-E SP   400 TON 36.00 14400.00 38.30 15320.00 41.00  16400.00ASP CONC SURF CRS SF9.5A LEVEL

0019 1575000000-E 620  2,883 TON 575.00 1657725.00 635.00 1830705.00 540.00  1556820.00ASP FOR PLANT MIX

0020 1704000000-E SP   4,740 TON 80.00 379200.00 90.00 426600.00 90.00  426600.00PATCHING EXIST PAVEMENT

0021 1814500000-E SP   35,200 SY  1.10 38720.00 2.10 73920.00 0.90  31680.00AST, SINGLE SEAL

0022 1838000000-E SP   12,320 GAL 2.00 24640.00 2.10 25872.00 3.00  36960.00EMULSION FOR AST

0023 2549000000-E 846  60 LF  40.00 2400.00 54.00 3240.00 55.00  3300.002'-6" CONC CURB & GUTTER

0024 2591000000-E 848  35 SY  55.00 1925.00 75.00 2625.00 65.00  2275.004" CONCRETE SIDEWALK

0025 2600000000-N SP   14 EA  435.00 6090.00 585.00 8190.00 650.00  9100.00RETROFIT EXT CURB RAMP

0026 2605000000-N 848  20 EA  1450.00 29000.00 1950.00 39000.00 1300.00  26000.00CONCRETE CURB RAMP

0027 2612000000-E 848  60 SY  115.00 6900.00 155.00 9300.00 100.00  6000.006" CONCRETE DRIVEWAY

0028 2830000000-N 858  24 EA  510.00 12240.00 685.00 16440.00 650.00  15600.00ADJ MANHOLES

0029 2845000000-N 858  33 EA  475.00 15675.00 640.00 21120.00 550.00  18150.00ADJ METER OR VALVE BOXES

0030 4413000000-E SP   2,172 SF  3.90 8470.80 5.75 12489.00 4.30  9339.60WORK ZONE ADV/GEN WARN SIGN

0031 4457000000-N SP  Lump Sum 114900.00 49000.00  145000.00TEMP TRAFFIC CONTROL

0032 4510000000-N SP   145 HR  40.00 5800.00 26.00 3770.00 37.00  5365.00LAW ENFORCEMENT

0033 4685000000-E 1205  132,887 LF  0.58 77074.46 0.60 79732.20 0.65  86376.55THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  98,069 LF  0.62 60802.78 0.65 63744.85 0.68  66686.92THERMO PVT MKG LINES 4"120

0035 4695000000-E 1205  1,930 LF  1.50 2895.00 1.56 3010.80 1.65  3184.50THERMO PVT MKG LINES 8"90 MILS

0036 4697000000-E 1205  650 LF  1.65 1072.50 1.72 1118.00 1.80  1170.00THERMO PVT MKG LINE 8"120 MILS

0037 4700000000-E 1205  400 LF  5.00 2000.00 5.22 2088.00 5.50  2200.0012"WIDE THERMO 90 MILS

0038 4710000000-E 1205  1,785 LF  7.25 12941.25 7.56 13494.60 8.00  14280.0024"WIDE THERMO 120 MILS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  4 007

CABARRUS

10CR.10131.38,  10CR.10131.39,  10CR.20131.117,  10CR.20131.118,
10CR.20131.119,  10CR.20131.120,  10CR.20131.121,
10CR.20131.122,  10CR.20131.123,  10CR.20131.124,
10CR.20131.125,  10CR.20131.126,  10CR.20131.127,
10CR.20131.128,  10CR.20131.129

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-3 FROM SR-1691 TO SR-1008, US-29 FROM NC-73 TO SR-1414, AND 15 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

J. T. RUSSELL & SONS, INC. BLYTHE BROTHERS ASPHALT CO
LLC

ALBEMARLE,  NC CHARLOTTE,  NC

C203684APR 21 2015

22.690 MI

0039 4721000000-E 1205  20 EA  150.00 3000.00 156.46 3129.20 165.00  3300.00THERMO PVT MKG CHARACTER 120

0040 4725000000-E 1205  246 EA  135.00 33210.00 140.81 34639.26 150.00  36900.00THERMO PVT SYMBOL 90MILS

0041 4770000000-E 1205  1,050 LF  3.50 3675.00 3.65 3832.50 3.80  3990.004" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4810000000-E 1205  56,710 LF  0.18 10207.80 0.19 10774.90 0.20  11342.00PAINT PVMT MARKINGS 4"

0043 4835000000-E 1205  1,265 LF  2.50 3162.50 2.61 3301.65 2.75  3478.75PAINT PVT MKG LINES 24"

0044 4850000000-E 1205  1,050 LF  1.75 1837.50 1.83 1921.50 1.90  1995.00LINE REMOVAL 4" WIDE

0045 4900000000-N 1251  1,670 EA  4.55 7598.50 4.75 7932.50 5.00  8350.00PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  2,500 LF  1.45 3625.00 1.50 3750.00 3.25  8125.00TEMPORARY SILT FENCE

0047 6071010000-E SP   1,830 LF  4.00 7320.00 4.20 7686.00 5.50  10065.00WATTLE

 

    TOTAL 5066181.59 TOTAL 5187299.79 TOTAL  5482845.92CONTRACT TOTAL

 

    SUB-TOTAL 5066181.59 SUB-TOTAL 5187299.79 SUB-TOTAL  5482845.92ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 3 /  4 007

CABARRUS

10CR.10131.38,  10CR.10131.39,  10CR.20131.117,  10CR.20131.118,
10CR.20131.119,  10CR.20131.120,  10CR.20131.121,
10CR.20131.122,  10CR.20131.123,  10CR.20131.124,
10CR.20131.125,  10CR.20131.126,  10CR.20131.127,
10CR.20131.128,  10CR.20131.129

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-3 FROM SR-1691 TO SR-1008, US-29 FROM NC-73 TO SR-1414, AND 15 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203684APR 21 2015

22.690 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 282750.00 250000.00  MOBILIZATION

0002 0106000000-E 230  2,331 CY  18.50 43123.50 35.00 81585.00  BORROW EXCAVATION

0003 0241000000-E SP   38,720 SY  3.04 117708.80 3.25 125840.00  GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,200 TON 133.50 160200.00 135.00 162000.00  PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  46 TON 53.00 2438.00 45.00 2070.00  INCIDENTAL STONE BASE

0006 1245000000-E SP  23.25 SMI 5000.00 116250.00 1500.00 34875.00  SHOULDER RECONSTRUCTION

0007 1297000000-E 607  172,980 SY  1.50 259470.00 1.85 320013.00  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  2,000 SY  5.80 11600.00 6.80 13600.00  MILL ASP PVMT *****" DTH
(4")

0009 1308000000-E 607  7,047 SY  3.00 21141.00 3.30 23255.10  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1330000000-E 607  1,400 SY  10.00 14000.00 8.50 11900.00  INCIDENTAL MILLING

0011 1498000000-E 610  316 TON 52.00 16432.00 52.00 16432.00  ASP CONC INTR CRS I19.0B

0012 1503000000-E 610  3,238 TON 46.75 151376.50 38.00 123044.00  ASP CONC INTR CRS I19.0C

0013 1519000000-E 610  18,177 TON 43.00 781611.00 44.80 814329.60  ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   1,150 TON 51.00 58650.00 48.00 55200.00  ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  20,142 TON 47.50 956745.00 42.70 860063.40  ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   200 TON 59.00 11800.00 44.95 8990.00  ASP CONC SURF CRS S9.5C LEVEL

0017 1525000000-E 610  4,786 TON 49.00 234514.00 47.50 227335.00  ASP CONC SURF CRS SF9.5A

0018 1525100000-E SP   400 TON 56.00 22400.00 68.00 27200.00  ASP CONC SURF CRS SF9.5A LEVEL

0019 1575000000-E 620  2,883 TON 540.00 1556820.00 577.00 1663491.00  ASP FOR PLANT MIX

0020 1704000000-E SP   4,740 TON 110.00 521400.00 95.00 450300.00  PATCHING EXIST PAVEMENT

0021 1814500000-E SP   35,200 SY  0.84 29568.00 0.85 29920.00  AST, SINGLE SEAL

0022 1838000000-E SP   12,320 GAL 2.30 28336.00 2.30 28336.00  EMULSION FOR AST

0023 2549000000-E 846  60 LF  90.00 5400.00 40.00 2400.00  2'-6" CONC CURB & GUTTER

0024 2591000000-E 848  35 SY  48.00 1680.00 55.00 1925.00  4" CONCRETE SIDEWALK

0025 2600000000-N SP   14 EA  600.00 8400.00 435.00 6090.00  RETROFIT EXT CURB RAMP

0026 2605000000-N 848  20 EA  1400.00 28000.00 1450.00 29000.00  CONCRETE CURB RAMP

0027 2612000000-E 848  60 SY  55.00 3300.00 115.00 6900.00  6" CONCRETE DRIVEWAY

0028 2830000000-N 858  24 EA  650.00 15600.00 510.00 12240.00  ADJ MANHOLES

0029 2845000000-N 858  33 EA  600.00 19800.00 475.00 15675.00  ADJ METER OR VALVE BOXES

0030 4413000000-E SP   2,172 SF  4.11 8926.92 3.90 8470.80  WORK ZONE ADV/GEN WARN SIGN

0031 4457000000-N SP  Lump Sum 50000.00 149500.00  TEMP TRAFFIC CONTROL

0032 4510000000-N SP   145 HR  90.00 13050.00 40.00 5800.00  LAW ENFORCEMENT

0033 4685000000-E 1205  132,887 LF  0.58 77074.46 0.58 77074.46  THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  98,069 LF  0.62 60802.78 0.62 60802.78  THERMO PVT MKG LINES 4"120

0035 4695000000-E 1205  1,930 LF  1.50 2895.00 1.50 2895.00  THERMO PVT MKG LINES 8"90 MILS

0036 4697000000-E 1205  650 LF  1.65 1072.50 1.65 1072.50  THERMO PVT MKG LINE 8"120 MILS

0037 4700000000-E 1205  400 LF  5.00 2000.00 5.00 2000.00  12"WIDE THERMO 90 MILS

0038 4710000000-E 1205  1,785 LF  7.25 12941.25 7.25 12941.25  24"WIDE THERMO 120 MILS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 4 /  4 007

CABARRUS

10CR.10131.38,  10CR.10131.39,  10CR.20131.117,  10CR.20131.118,
10CR.20131.119,  10CR.20131.120,  10CR.20131.121,
10CR.20131.122,  10CR.20131.123,  10CR.20131.124,
10CR.20131.125,  10CR.20131.126,  10CR.20131.127,
10CR.20131.128,  10CR.20131.129

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-3 FROM SR-1691 TO SR-1008, US-29 FROM NC-73 TO SR-1414, AND 15 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING,
INC.

PAGELAND,  SC

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT  

C203684APR 21 2015

22.690 MI

0039 4721000000-E 1205  20 EA  150.00 3000.00 150.00 3000.00  THERMO PVT MKG CHARACTER 120

0040 4725000000-E 1205  246 EA  135.00 33210.00 135.00 33210.00  THERMO PVT SYMBOL 90MILS

0041 4770000000-E 1205  1,050 LF  3.50 3675.00 3.50 3675.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4810000000-E 1205  56,710 LF  0.18 10207.80 0.18 10207.80  PAINT PVMT MARKINGS 4"

0043 4835000000-E 1205  1,265 LF  2.50 3162.50 2.50 3162.50  PAINT PVT MKG LINES 24"

0044 4850000000-E 1205  1,050 LF  1.75 1837.50 1.75 1837.50  LINE REMOVAL 4" WIDE

0045 4900000000-N 1251  1,670 EA  4.55 7598.50 4.55 7598.50  PERM RAISED PVMT MARKERS

0046 6000000000-E 1605  2,500 LF  1.45 3625.00 2.00 5000.00  TEMPORARY SILT FENCE

0047 6071010000-E SP   1,830 LF  4.02 7356.60 4.25 7777.50  WATTLE

 

    TOTAL 5782949.61 TOTAL 5800034.69  CONTRACT TOTAL

 

    SUB-TOTAL 5782949.61 SUB-TOTAL 5800034.69  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5066181.59   BLYTHE CONSTRUCTION, INC.

     2  5187299.79   J. T. RUSSELL & SONS, INC.

     3  5482845.92   BLYTHE BROTHERS ASPHALT CO LLC

     4  5782949.61   LYNCHES RIVER CONTRACTING, INC.

     5  5800034.69   THE LANE CONSTRUCTION CORP



MAY 11, 2015 08:50 AM

TIP NO K-4908 2:00 PM 1 /  16 008

IREDELL

39894.3.FS1

FED AID NO IMS-77-1(177)39

REST AREA.

I-77 REST AREA PAIR ON NEW LOCATION AT MILE MARKER #58.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

SMITH-ROWE, LLC BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA

C203566APR 21 2015

1.572 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 763317.37 791500.00  790000.00MOBILIZATION

0002 0000970000-E SP   2 ACR 2000.00 4000.00 3000.00 6000.00 3000.00  6000.00GENERIC MISCELLANEOUS ITEM (ACR)
VEGETATION REMOVAL FOR TRAIL

0003 0000995000-E SP   15 TON 176.40 2646.00 168.00 2520.00 115.00  1725.00GENERIC MISCELLANEOUS ITEM (TON)
RIVER ROCK

0004 0001000000-E 200 Lump Sum 758108.90 739450.00  300213.00CLEARING & GRUBBING

0005 0008000000-E 200  1 ACR 5000.00 5000.00 1.00 1.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  473,000 CY  4.11 1944030.00 5.60 2648800.00 7.00  3311000.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  1,000 CY  12.00 12000.00 15.21 15210.00 10.00  10000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  6,125 CY  5.00 30625.00 5.50 33687.50 3.00  18375.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  19,310 SY  4.07 78591.70 6.60 127446.00 4.00  77240.00REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  20 HR  350.00 7000.00 150.00 3000.00 100.00  2000.00PROOF ROLLING

0011 0195000000-E 265  3,000 CY  34.05 102150.00 10.00 30000.00 35.00  105000.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  7,500 SY  1.43 10725.00 1.50 11250.00 1.00  7500.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  740 TON 31.48 23295.20 33.40 24716.00 20.00  14800.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  2,320 SY  1.79 4152.80 2.50 5800.00 1.00  2320.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  168 LF  65.66 11030.88 76.30 12818.40 70.00  11760.00**" SIDE DRAIN PIPE
(30")

0016 0343000000-E 310  156 LF  34.74 5419.44 40.65 6341.40 60.00  9360.0015" SIDE DRAIN PIPE

0017 0348000000-E 310  1 EA  301.32 301.32 170.00 170.00 100.00  100.00**" SIDE DRAIN PIPE ELBOW
(15")

0018 0354000000-E 310  3,696 LF  29.75 109956.00 39.75 146916.00 55.00  203280.00***" RC PIPE CULV *****
(15", V)

0019 0354000000-E 310  928 LF  34.05 31598.40 43.50 40368.00 66.00  61248.00***" RC PIPE CULV *****
(18", V)

0020 0354000000-E 310  1,848 LF  46.26 85488.48 60.40 111619.20 75.00  138600.00***" RC PIPE CULV *****
(24", V)

0021 0354000000-E 310  128 LF  338.78 43363.84 335.50 42944.00 450.00  57600.00***" RC PIPE CULV *****
(66", V)

0022 0582000000-E 310  24 LF  28.74 689.76 98.00 2352.00 185.00  4440.0015" CS PIPE CULV 0.064"

0023 0588000000-E 310  8 LF  32.32 258.56 70.00 560.00 120.00  960.0018" CS PIPE CULV 0.064"

0024 0995000000-E 340  115 LF  25.00 2875.00 18.00 2070.00 60.00  6900.00PIPE REMOVAL

0025 1011000000-N 500 Lump Sum 783821.20 587090.12  103700.00FINE GRADING

0026 1044000000-E 501  30,210 SY  3.05 92140.50 2.48 74920.80 3.00  90630.00LIME TRTD SOIL (SLURRY)

0027 1066000000-E 501  310 TON 217.35 67378.50 172.50 53475.00 175.00  54250.00LIME FOR LIME TREATED SOIL

0028 1099500000-E 505  2,000 CY  12.00 24000.00 11.90 23800.00 10.00  20000.00SHALLOW UNDERCUT

0029 1099700000-E 505  4,000 TON 25.70 102800.00 26.15 104600.00 20.00  80000.00CLASS IV SUBGRD STABILIZATION

0030 1110000000-E 510  1,000 TON 25.70 25700.00 29.15 29150.00 20.00  20000.00STABILIZER AGGREGATE

0031 1115000000-E SP   8,294 SY  3.08 25545.52 3.05 25296.70 2.60  21564.40GEOTEXTILE FOR PVMT STABILIZ

0032 1121000000-E 520  150 TON 25.70 3855.00 46.00 6900.00 20.00  3000.00AGGREGATE BASE COURSE

0033 1176000000-E 542  30,210 SY  2.21 66764.10 2.39 72201.90 3.00  90630.00SOIL CEMENT BASE

0034 1187000000-E 542  831 TON 155.93 129577.83 143.00 118833.00 175.00  145425.00PC FOR SOIL CEMENT BASE

0035 1209000000-E 543  9,070 GAL 4.20 38094.00 2.30 20861.00 3.00  27210.00ASPHALT CURING SEAL

0036 1220000000-E 545  25 TON 29.70 742.50 40.00 1000.00 20.00  500.00INCIDENTAL STONE BASE
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TIP NO K-4908 2:00 PM 2 /  16 008

IREDELL

39894.3.FS1

FED AID NO IMS-77-1(177)39

REST AREA.

I-77 REST AREA PAIR ON NEW LOCATION AT MILE MARKER #58.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

SMITH-ROWE, LLC BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA

C203566APR 21 2015

1.572 MI

0037 1231000000-E 560  3,000 CY  8.00 24000.00 6.50 19500.00 10.00  30000.00SHOULDER BORROW

0038 1275000000-E 600 134.62 GAL 21.00 2827.02 5.00 673.10 4.00  538.48PRIME COAT

0039 1330000000-E 607  300 SY  21.82 6546.00 50.00 15000.00 30.00  9000.00INCIDENTAL MILLING

0040 1489000000-E 610  11,600 TON 42.00 487200.00 40.00 464000.00 45.00  522000.00ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  9,490 TON 42.00 398580.00 40.00 379600.00 45.00  427050.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  7,730 TON 42.00 324660.00 40.00 309200.00 40.00  309200.00ASP CONC INTR CRS I19.0C

0043 1523000000-E 610  7,680 TON 42.00 322560.00 40.00 307200.00 40.00  307200.00ASP CONC SURF CRS S9.5C

0044 1525000000-E 610  40 TON 42.00 1680.00 40.00 1600.00 40.00  1600.00ASP CONC SURF CRS SF9.5A

0045 1575000000-E 620  1,755 TON 568.05 996927.75 541.00 949455.00 541.00  949455.00ASP FOR PLANT MIX

0046 1693000000-E 654  40 TON 150.00 6000.00 50.00 2000.00 77.00  3080.00ASPH PLT MIX PVMT REPAIR

0047 1840000000-E 665  37,100 LF  0.16 5936.00 0.25 9275.00 0.25  9275.00MILLED RUMBLE STRIPS

0048 1891000000-E SP   47,450 SY  49.67 2356841.50 47.30 2244385.00 52.50  2491125.00GENERIC PAVING ITEM (SY)
9" PORT CEM CONC PAVEMENT (WITH DOWELS)

0049 1924000000-N 725 Lump Sum 105000.00 100000.00  150000.00FIELD LAB RENTAL, PCCP

0050 2022000000-E 815  336 CY  20.00 6720.00 25.00 8400.00 15.00  5040.00SUBDRAIN EXCAVATION

0051 2026000000-E 815  1,000 SY  1.79 1790.00 3.50 3500.00 1.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0052 2036000000-E 815  168 CY  47.93 8052.24 45.00 7560.00 40.00  6720.00SUBDRAIN COARSE AGGREGATE

0053 2044000000-E 815  1,000 LF  12.24 12240.00 7.00 7000.00 4.00  4000.006" PERF SUBDRN PIPE

0054 2070000000-N 815  2 EA  526.28 1052.56 225.00 450.00 35.00  70.00SUBDRN PIPE OUTLET

0055 2077000000-E 815  12 LF  12.24 146.88 30.00 360.00 24.00  288.006" OUTLET PIPE

0056 2099000000-E 816  2,250 LF  11.13 25042.50 13.30 29925.00 10.00  22500.00SHOULDER DRAIN

0057 2110000000-E 816  2,250 LF  10.97 24682.50 1.85 4162.50 4.00  9000.004" SHOULDER DRAIN PIPE

0058 2121000000-E 816  120 LF  10.97 1316.40 15.00 1800.00 5.50  660.004" OUTLET PIPE FOR SHDR DRN

0059 2132000000-N 816  10 EA  334.07 3340.70 285.00 2850.00 300.00  3000.00CONC PAD SHLDR DRN OUTLET

0060 2143000000-E 818  5 TON 50.00 250.00 100.00 500.00 45.00  225.00BLOTTING SAND

0061 2286000000-N 840  82 EA  1273.75 104447.50 1370.00 112340.00 925.00  75850.00MASNRY DRAINAGE STRUCT

0062 2297000000-E 840  43 CY  1776.34 76382.62 1920.00 82560.00 950.00  40850.00MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 20.9 LF  204.75 4279.28 260.00 5434.00 250.00  5225.00MASNRY DRAINAGE STRUCT

0064 2364200000-N 840  2 EA  436.20 872.40 915.00 1830.00 500.00  1000.00FRAME W/2GRTS 840.20 STD

0065 2365000000-N 840  10 EA  319.06 3190.60 905.00 9050.00 500.00  5000.00FRAME W/2GRTS 840.22 STD

0066 2367000000-N 840  2 EA  442.81 885.62 475.00 950.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0067 2374000000-N 840  4 EA  534.27 2137.08 570.00 2280.00 525.00  2100.00FRAME-GRT-HD 840.03 **
(E)

0068 2374000000-N 840  55 EA  555.57 30556.35 570.00 31350.00 525.00  28875.00FRAME-GRT-HD 840.03 **
(F)

0069 2374000000-N 840  7 EA  555.57 3888.99 570.00 3990.00 525.00  3675.00FRAME-GRT-HD 840.03 **
(G)

0070 2396000000-N 840  2 EA  389.68 779.36 450.00 900.00 425.00  850.00FRAME W/COVER STD 840.54

0071 2549000000-E 846  13,750 LF  15.18 208725.00 17.75 244062.50 15.00  206250.002'-6" CONC CURB & GUTTER

0072 2556000000-E 846  405 LF  15.70 6358.50 21.00 8505.00 18.00  7290.00SHOULDER BERM GUTTER

0073 2591000000-E 848  3,655 SY  29.30 107091.50 32.25 117873.75 40.00  146200.004" CONCRETE SIDEWALK

0074 2605000000-N 848  9 EA  1155.00 10395.00 1275.00 11475.00 1750.00  15750.00CONCRETE CURB RAMP
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REST AREA.

I-77 REST AREA PAIR ON NEW LOCATION AT MILE MARKER #58.

JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

SMITH-ROWE, LLC BRANCH HIGHWAYS, INC.

MOUNT AIRY,  NC ROANOKE,  VA

C203566APR 21 2015

1.572 MI

0075 2612000000-E 848  20 SY  65.00 1300.00 78.00 1560.00 130.00  2600.006" CONCRETE DRIVEWAY

0076 3030000000-E 862  400 LF  14.97 5988.00 14.25 5700.00 15.00  6000.00STL BM GUARDRAIL

0077 3150000000-N 862  10 EA  1.05 10.50 1.00 10.00 1.00  10.00ADDIT GUARDRAIL POSTS

0078 3210000000-N 862  2 EA  472.50 945.00 450.00 900.00 450.00  900.00GR ANCHOR TYPE CAT-1

0079 3270000000-N SP   1 EA  1758.75 1758.75 1675.00 1675.00 1675.00  1675.00GR ANCHOR TYPE 350

0080 3360000000-E 863  450 LF  0.27 121.50 0.25 112.50 1.00  450.00REMOVE EXISTING GUARDRAIL

0081 3420000000-E SP   1,325 LF  15.49 20524.25 14.75 19543.75 15.00  19875.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BEAM GUARD-  RAIL

0082 3435000000-N SP   4 EA  2415.00 9660.00 2300.00 9200.00 2300.00  9200.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350

0083 3435000000-N SP   6 EA  525.00 3150.00 500.00 3000.00 500.00  3000.00GENERIC GUARDRAIL ITEM (EA)
WEATHERED STEEL BEAM GUARDRAIL ANCHOR UNITS,
TYPE CAT-1

0084 3628000000-E 876  175 TON 42.05 7358.75 50.00 8750.00 50.00  8750.00RIP RAP, CLASS I

0085 3635000000-E 876  95 TON 56.15 5334.25 53.50 5082.50 65.00  6175.00RIP RAP, CLASS II

0086 3649000000-E 876  60 TON 38.05 2283.00 50.35 3021.00 40.00  2400.00RIP RAP, CLASS B

0087 3656000000-E 876  1,725 SY  1.79 3087.75 2.22 3829.50 2.00  3450.00GEOTEXTILE FOR DRAINGE

0088 4048000000-E 902  3 CY  630.00 1890.00 900.00 2700.00 900.00  2700.00REINF CONC FOUNDTN

0089 4054000000-E 902  2 CY  367.50 735.00 900.00 1800.00 850.00  1700.00PLN CONC FOUNDTN

0090 4060000000-E 903  741 LB  5.25 3890.25 4.50 3334.50 4.00  2964.00SUPPORT, BREAKAWAY STL BM

0091 4066000000-E 903  2,405 LB  3.15 7575.75 3.55 8537.75 3.75  9018.75SUPPORTS, SIMPLE STL BM

0092 4072000000-E 903  1,000 LF  5.25 5250.00 6.00 6000.00 9.75  9750.00SUPPORT, 3-LB STL U-CHAN

0093 4096000000-N 904  10 EA  63.00 630.00 100.00 1000.00 50.00  500.00SIGN ERECTION, TYPE D

0094 4102000000-N 904  43 EA  57.75 2483.25 55.00 2365.00 45.00  1935.00SIGN ERECTION, TYPE E

0095 4110000000-N 904  8 EA  367.50 2940.00 400.00 3200.00 450.00  3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0096 4110000000-N 904  4 EA  367.50 1470.00 250.00 1000.00 100.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0097 4400000000-E 1110  220 SF  4.41 970.20 5.00 1100.00 5.00  1100.00WORK ZONE SIGNS (STAT)

0098 4405000000-E 1110  470 SF  13.19 6199.30 15.00 7050.00 8.00  3760.00WORK ZONE SIGNS (PORT)

0099 4410000000-E 1110  40 SF  5.57 222.80 6.00 240.00 6.00  240.00WORK ZONE SIGNS (BARR)

0100 4415000000-N 1115  6 EA  2500.00 15000.00 750.00 4500.00 3600.00  21600.00FLASHING ARROW BOARD

0101 4420000000-N 1120  2 EA  8000.00 16000.00 7500.00 15000.00 12000.00  24000.00PORTABLE CHANGE MSG SIGN

0102 4430000000-N 1130  150 EA  45.92 6888.00 55.00 8250.00 70.00  10500.00DRUMS

0103 4445000000-E 1145  64 LF  18.90 1209.60 16.00 1024.00 16.00  1024.00BARRICADES (TYPE III)

0104 4465000000-N 1160  4 EA  5940.64 23762.56 4500.00 18000.00 4500.00  18000.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  2 EA  19559.27 39118.54 10000.00 20000.00 3500.00  7000.00TMA

0106 4485000000-E 1170  9,900 LF  20.00 198000.00 18.25 180675.00 25.00  247500.00PORT CONC BARRIER

0107 4650000000-N 1251  185 EA  14.18 2623.30 13.50 2497.50 8.50  1572.50TEMP RAISED PVMT MRKS

0108 4710000000-E 1205  140 LF  8.72 1220.80 8.30 1162.00 11.00  1540.0024"WIDE THERMO 120 MILS

0109 4725000000-E 1205  28 EA  152.25 4263.00 145.00 4060.00 135.00  3780.00THERMO PVT SYMBOL 90MILS

0110 4810000000-E 1205  20,920 LF  0.35 7322.00 0.33 6903.60 0.18  3765.60PAINT PVMT MARKINGS 4"

0111 4815000000-E 1205  98,250 LF  0.24 23580.00 0.22 21615.00 0.24  23580.00PAINT PVMT MARKINGS 6"
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0112 4820000000-E 1205  3,412 LF  0.53 1808.36 0.50 1706.00 0.40  1364.80PAINT PVMT MARKINGS 8"

0113 4847000000-E 1205  5,375 LF  1.20 6450.00 1.14 6127.50 0.90  4837.50POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0114 4847100000-E 1205  32,088 LF  1.31 42035.28 1.24 39789.12 1.15  36901.20POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0115 4847110000-E 1205  180 LF  5.25 945.00 5.00 900.00 2.95  531.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0116 4847120000-E 1205  2,275 LF  3.42 7780.50 3.25 7393.75 3.75  8531.25POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0117 4855000000-E 1205  18,200 LF  0.67 12194.00 0.63 11466.00 0.60  10920.00LINE REMOVAL 6" WIDE

0118 4905000000-N 1253  205 EA  42.00 8610.00 40.00 8200.00 31.00  6355.00SNOWPLB PVMT MRKER

0119 5060000000-N SP   22 EA  1233.73 27142.06 1083.00 23826.00 1200.00  26400.00PST TP STD AB************
(15' MH)

0120 5070000000-N 1405  64 EA  994.30 63635.20 680.00 43520.00 850.00  54400.00STD FOUNDAT ***********
(TYPE R1)

0121 5070000000-N 1405  22 EA  850.45 18709.90 415.00 9130.00 600.00  13200.00STD FOUNDAT ***********
(TYPE R1S)

0122 5070000000-N 1405  2 EA  1138.06 2276.12 1000.00 2000.00 900.00  1800.00STD FOUNDAT ***********
(TYPE R2)

0123 5100000000-N SP   22 EA  1311.72 28857.84 1894.00 41668.00 2000.00  44000.00POST TOP LUM ************
(LED, TYPE V)

0124 5155000000-E 1409  172 LF  6.67 1147.24 4.00 688.00 7.00  1204.00ELECT DUCT BD, SIZE *****
(2")

0125 5155000000-E 1409  139 LF  8.74 1214.86 7.00 973.00 10.00  1390.00ELECT DUCT BD, SIZE *****
(3")

0126 5155000000-E 1409  132 LF  10.10 1333.20 10.00 1320.00 14.00  1848.00ELECT DUCT BD, SIZE *****
(4")

0127 5170000000-E 1410  210 LF  2.01 422.10 5.75 1207.50 4.00  840.00**-#8 W/G FEEDER CIRCUIT
(2)

0128 5185000000-E 1410  480 LF  7.91 3796.80 7.15 3432.00 6.00  2880.00**-#2 W/G FEEDER CIRCUIT
(2)

0129 5205000000-E 1410  3,365 LF  7.75 26078.75 3.25 10936.25 8.00  26920.00**-#8 W/G FEEDR N *****"
(2, 1.5")

0130 5215000000-E 1410  8,818 LF  9.38 82712.84 4.55 40121.90 8.40  74071.20**-#4 W/G FEEDER N *****"
(2, 1.5")

0131 5220000000-E 1410  635 LF  10.94 6946.90 5.65 3587.75 10.00  6350.00**-#2 W/G FEEDER N *****"
(2, 1.5")

0132 5270000000-N SP   66 EA  1909.62 126034.92 1567.00 103422.00 1832.00  120912.00GENERIC LIGHTING ITEM (EA)
DAVIT STYLE LIGHT STANDARD, MH 35', SA 6'

0133 5270000000-N SP   6 EA  383.85 2303.10 400.00 2400.00 375.00  2250.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0134 5270000000-N SP   4 EA  607.92 2431.68 450.00 1800.00 500.00  2000.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC30

0135 5270000000-N SP   1 EA  850.31 850.31 700.00 700.00 900.00  900.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC36

0136 5270000000-N SP   1 EA  4792.78 4792.78 6216.00 6216.00 10400.00  10400.00GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE RA, 120V/208V

0137 5270000000-N SP   66 EA  495.94 32732.04 762.00 50292.00 670.00  44220.00GENERIC LIGHTING ITEM (EA)
ROADWAY LUMINAIRE, LED, TYPE  III

0138 5656300000-E 1515  1 EA  6509.02 6509.02 3100.00 3100.00 10000.00  10000.003" RPZ BACKFLOW PREVNT ASMBLY
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0139 6000000000-E 1605  8,000 LF  1.53 12240.00 1.90 15200.00 1.70  13600.00TEMPORARY SILT FENCE

0140 6006000000-E 1610  780 TON 38.05 29679.00 36.90 28782.00 30.00  23400.00EROS CONTRL STONE CL A

0141 6009000000-E 1610  3,000 TON 38.05 114150.00 30.50 91500.00 25.00  75000.00EROS CONTRL STONE CL B

0142 6012000000-E 1610  2,500 TON 31.48 78700.00 29.65 74125.00 20.00  50000.00SEDIMENT CONTROL STONE

0143 6015000000-E 1615  33 ACR 656.25 21656.25 750.00 24750.00 625.00  20625.00TEMPORARY MULCHING

0144 6018000000-E 1620  2,100 LB  3.15 6615.00 2.50 5250.00 3.00  6300.00SEED FOR TEMP SEEDING

0145 6021000000-E 1620 11.5 TON 829.50 9539.25 750.00 8625.00 790.00  9085.00FERT FOR TEMP SEEDING

0146 6024000000-E 1622  3,000 LF  17.71 53130.00 7.01 21030.00 7.23  21690.00TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   5,400 LF  1.42 7668.00 1.80 9720.00 1.50  8100.00SAFETY FENCE

0148 6030000000-E 1630  19,170 CY  0.01 191.70 0.50 9585.00 2.00  38340.00SILT EXCAVATION

0149 6036000000-E 1631  36,000 SY  1.11 39960.00 1.29 46440.00 1.05  37800.00MATTING FOR EROS CONTROL

0150 6037000000-E SP   250 SY  5.52 1380.00 7.00 1750.00 5.25  1312.50COIR FIBER MAT

0151 6038000000-E SP   1,325 SY  5.52 7314.00 6.00 7950.00 5.25  6956.25PERM SOIL REINF MAT

0152 6042000000-E 1632  3,400 LF  0.01 34.00 2.88 9792.00 2.70  9180.001/4" HARDWARE CLOTH

0153 6045000000-E SP   265 LF  26.25 6956.25 40.15 10639.75 1.00  265.00**" TEMPORARY PIPE
(24")

0154 6069000000-E 1638  240 CY  26.25 6300.00 9.24 2217.60 25.00  6000.00STILLING BASINS

0155 6071012000-E SP   2,200 LF  6.33 13926.00 7.00 15400.00 6.75  14850.00COIR FIBER WATTLE

0156 6071020000-E SP   1,550 LB  0.01 15.50 5.00 7750.00 10.00  15500.00POLYACRYLAMIDE (PAM)

0157 6071030000-E 1640  6,600 LF  3.63 23958.00 7.00 46200.00 4.00  26400.00COIR FIBER BAFFLE

0158 6071050000-E SP   7 EA  1002.64 7018.48 830.00 5810.00 1300.00  9100.00**" SKIMMER
(1-1/2")

0159 6071050000-E SP   2 EA  1324.97 2649.94 990.00 1980.00 1500.00  3000.00**" SKIMMER
(2-1/2")

0160 6071050000-E SP   2 EA  1568.76 3137.52 1095.00 2190.00 1650.00  3300.00**" SKIMMER
(3")

0161 6084000000-E 1660  51 ACR 1391.25 70953.75 1880.00 95880.00 1325.00  67575.00SEEDING AND MULCHING

0162 6087000000-E 1660  33 ACR 84.00 2772.00 50.00 1650.00 80.00  2640.00MOWING

0163 6090000000-E 1661  450 LB  4.89 2200.50 3.00 1350.00 4.65  2092.50SEED FOR REPAIR SEEDING

0164 6093000000-E 1661 2.5 TON 840.00 2100.00 750.00 1875.00 800.00  2000.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  1,450 LB  4.89 7090.50 1.25 1812.50 4.65  6742.50SEED FOR SUPP SEEDING

0166 6102000000-E 1664  5,530 SY  7.46 41253.80 7.00 38710.00 7.10  39263.00SODDING

0167 6108000000-E 1665 43.5 TON 840.00 36540.00 750.00 32625.00 800.00  34800.00FERTILIZER TOPDRESSING

0168 6111000000-E SP   70 LF  36.75 2572.50 25.00 1750.00 50.00  3500.00IMPERVIOUS DIKE

0169 6114500000-N 1667  30 MHR 57.75 1732.50 35.00 1050.00 55.00  1650.00SPECIALIZED HAND MOWING

0170 6117000000-N SP   100 EA  135.05 13505.00 75.00 7500.00 81.00  8100.00RESPONSE FOR EROS CONTROL

0171 6650000000-E 1670  150 CY  31.50 4725.00 30.00 4500.00 30.00  4500.00MULCH FOR PLANTING

0172 6655000000-E 1670  120 M/G 21.00 2520.00 20.00 2400.00 20.00  2400.00WATER FOR PLANTING

0173 6665000000-E 1670  1,670 SY  0.03 50.10 0.02 33.40 0.25  417.50POSTEMERGENT HERBICIDAL TRTMENT

0174 6670000000-E 1670  1,670 SY  0.53 885.10 0.50 835.00 0.50  835.00PREEMERGENT HERBICIDAL TRTMENT

0175 6890000000-E SP   6 CY  682.50 4095.00 2000.00 12000.00 2000.00  12000.00CONCRETE STEPS

0176 6900000000-E SP   2,000 CY  20.00 40000.00 30.00 60000.00 30.00  60000.00TOPSOIL
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0177 6945000000-E SP   2 EA  345.45 690.90 1800.00 3600.00 329.00  658.003/4"POST TYPE YARD HYDRNT

0178 6970000000-N SP   1 EA  2489.55 2489.55 3450.00 3450.00 2300.00  2300.00GENERIC REST AREA ITEM (EA)
2 1/8" POST TYPE FIRE HYDRANT

0179 6970000000-N SP   3 EA  1896.30 5688.90 650.00 1950.00 1806.00  5418.00GENERIC REST AREA ITEM (EA)
3" GATE VALVE AND BOX

0180 6970000000-N SP   2 EA  475.65 951.30 350.00 700.00 453.00  906.00GENERIC REST AREA ITEM (EA)
3/4" GATE VALVE AND BOX

0181 6970000000-N SP   14 EA  1509.90 21138.60 1438.00 20132.00 1300.00  18200.00GENERIC REST AREA ITEM (EA)
5' POLYWOOD BENCH

0182 6970000000-N SP   2 EA  3889.20 7778.40 3704.00 7408.00 3704.00  7408.00GENERIC REST AREA ITEM (EA)
ARBOR

0183 6970000000-N SP   6 EA  151.20 907.20 144.00 864.00 55.00  330.00GENERIC REST AREA ITEM (EA)
CURB BUMPER

0184 6970000000-N SP   2 EA  1575.00 3150.00 2000.00 4000.00 2600.00  5200.00GENERIC REST AREA ITEM (EA)
DEPRESSED SIDEWALK RAMP

0185 6970000000-N SP   1 EA  4561.20 4561.20 4344.00 4344.00 5000.00  5000.00GENERIC REST AREA ITEM (EA)
FLAG POLE

0186 6970000000-N SP   1 EA  956.55 956.55 1800.00 1800.00 300.00  300.00GENERIC REST AREA ITEM (EA)
HINGED METAL BOLLARD

0187 6970000000-N SP   7 EA  7927.50 55492.50 7550.00 52850.00 7550.00  52850.00GENERIC REST AREA ITEM (EA)
PICNIC SHELTER WITH PICNIC    TABLE

0188 6970000000-N SP   2 EA  2950.50 5901.00 2810.00 5620.00 750.00  1500.00GENERIC REST AREA ITEM (EA)
PICNIC TABLE

0189 6970000000-N SP   27 EA  811.65 21914.55 773.00 20871.00 900.00  24300.00GENERIC REST AREA ITEM (EA)
RECYCLING CONTAINER

0190 6970000000-N SP   2 EA  840.00 1680.00 1650.00 3300.00 800.00  1600.00GENERIC REST AREA ITEM (EA)
SERVICE AREA DUAL GATE

0191 6970000000-N SP   1 EA  1260.00 1260.00 1702.00 1702.00 150.00  150.00GENERIC REST AREA ITEM (EA)
TRANSFORMER PAD

0192 6970000000-N SP   27 EA  681.45 18399.15 649.00 17523.00 800.00  21600.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0193 6975000000-N SP  Lump Sum 33600.00 32000.00  30000.00GENERIC REST AREA ITEM (LS)
CISTERN

0194 6975000000-N SP  Lump Sum 287317.80 273636.00  275000.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR REST AREA BUILDING

0195 6975000000-N SP  Lump Sum 16050.30 15286.00  15300.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR STORAGE BUILDING

0196 6975000000-N SP  Lump Sum 34248.90 32618.00  35000.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION FOR STORAGE BUILDING

0197 6975000000-N SP  Lump Sum 1234582.65 1565793.00  1175390.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION FOR REST AREA BUILDING

0198 6975000000-N SP  Lump Sum 15750.00 15000.00  15000.00GENERIC REST AREA ITEM (LS)
IRRIGATION

0199 6975000000-N SP  Lump Sum 6300.00 6000.00  6000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE FINISH GRADING

0200 6975000000-N SP  Lump Sum 10500.00 10000.00  10000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE LIGHTING

0201 6975000000-N SP  Lump Sum 59850.00 57000.00  57000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE PLANTING

0202 6975000000-N SP  Lump Sum 84911.40 94665.00  94000.00GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR REST AREA BUILDING
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0203 6975000000-N SP  Lump Sum 13616.40 12968.00  13000.00GENERIC REST AREA ITEM (LS)
PERGOLA

0204 6975000000-N SP  Lump Sum 139125.00 168460.00  245000.00GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR REST AREA BUILDING

0205 6975000000-N SP  Lump Sum 10500.00 10000.00  10000.00GENERIC REST AREA ITEM (LS)
SITE SIGNING

0206 6975000000-N SP  Lump Sum 22050.00 21000.00  21000.00GENERIC REST AREA ITEM (LS)
STORMWATER COLLECTION SYSTEM

0207 6975000000-N SP  Lump Sum 14175.00 13500.00  13500.00GENERIC REST AREA ITEM (LS)
WATER FEATURE

0208 6980000000-E SP   1,220 LF  8.79 10723.80 4.75 5795.00 20.00  24400.00GENERIC REST AREA ITEM (LF)
1" PVC WATER PIPE, SCH 80

0209 6980000000-E SP   200 LF  11.08 2216.00 3.00 600.00 30.00  6000.00GENERIC REST AREA ITEM (LF)
3" PVC SLEEVE

0210 6980000000-E SP   1,220 LF  13.53 16506.60 6.75 8235.00 22.00  26840.00GENERIC REST AREA ITEM (LF)
3" PVC WATER PIPE, SCH 80

0211 6980000000-E SP   260 LF  8.37 2176.20 4.25 1105.00 20.00  5200.00GENERIC REST AREA ITEM (LF)
3/4" PVC WATER PIPE, SCH 80

0212 6980000000-E SP   510 LF  12.60 6426.00 21.40 10914.00 21.00  10710.00GENERIC REST AREA ITEM (LF)
9" CONCRETE BORDER

0213 6980000000-E SP   900 LF  28.35 25515.00 19.80 17820.00 20.00  18000.00GENERIC REST AREA ITEM (LF)
FARM POST & RAIL FENCE

0214 6980000000-E SP   175 LF  244.65 42813.75 233.00 40775.00 233.00  40775.00GENERIC REST AREA ITEM (LF)
FREE STANDING STONE WALL

0215 6980000000-E SP   240 LF  8.40 2016.00 8.00 1920.00 8.00  1920.00GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0216 6980000000-E SP   16 LF  124.95 1999.20 119.00 1904.00 135.00  2160.00GENERIC REST AREA ITEM (LF)
METAL HAND RAIL

0217 6980000000-E SP   75 LF  273.00 20475.00 260.00 19500.00 260.00  19500.00GENERIC REST AREA ITEM (LF)
STONE RETAINING WALL

0218 6980000000-E SP   1,900 LF  1.89 3591.00 1.80 3420.00 1.50  2850.00GENERIC REST AREA ITEM (LF)
TREE PROTECTION FENCE

0219 6982000000-E SP   3,100 SF  11.55 35805.00 16.05 49755.00 10.00  31000.00GENERIC REST AREA ITEM (SF)
DECORATIVE CONCRETE PAVERS

CULVERT ITEMS

0220 8126000000-N 414 Lump Sum 10500.00 7800.00  20000.00CULV EXCAV @ ************
(15+59.42-L3-)

0221 8126000000-N 414 Lump Sum 12600.00 20000.00  30000.00CULV EXCAV @ ************
(41+56.10-L1-)

0222 8133000000-E 414 235.7 TON 52.50 12374.25 35.00 8249.50 40.00  9428.00FND CONDIT MAT, BOX CULV

0223 8196000000-E 420 283.9 CY  613.20 174087.48 625.00 177437.50 600.00  170340.00CLASS A CONCRETE (CULV)

0224 8245000000-E 425  35,075 LB  1.05 36828.75 1.10 38582.50 1.10  38582.50REINF STEEL (CULVERT)

 

    TOTAL 15266347.47 TOTAL 15837494.99 TOTAL  15854647.43CONTRACT TOTAL

 

    SUB-TOTAL 15019956.99 SUB-TOTAL 15585425.49 SUB-TOTAL  15586296.93ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 993750.00 1700000.00  400000.00MOBILIZATION

0002 0000970000-E SP   2 ACR 750.00 1500.00 4500.00 9000.00 15000.00  30000.00GENERIC MISCELLANEOUS ITEM (ACR)
VEGETATION REMOVAL FOR TRAIL

0003 0000995000-E SP   15 TON 120.00 1800.00 132.60 1989.00 128.71  1930.65GENERIC MISCELLANEOUS ITEM (TON)
RIVER ROCK

0004 0001000000-E 200 Lump Sum 625000.00 1734656.95  250000.00CLEARING & GRUBBING

0005 0008000000-E 200  1 ACR 125.00 125.00 6500.00 6500.00 10000.00  10000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  473,000 CY  4.87 2303510.00 6.00 2838000.00 8.10  3831300.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  1,000 CY  15.00 15000.00 35.00 35000.00 25.00  25000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  6,125 CY  12.00 73500.00 7.00 42875.00 10.00  61250.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  19,310 SY  9.00 173790.00 3.68 71060.80 7.20  139032.00REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  20 HR  220.00 4400.00 200.00 4000.00 135.00  2700.00PROOF ROLLING

0011 0195000000-E 265  3,000 CY  28.00 84000.00 35.00 105000.00 62.00  186000.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  7,500 SY  1.60 12000.00 0.75 5625.00 2.50  18750.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  740 TON 42.00 31080.00 36.00 26640.00 34.00  25160.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  2,320 SY  1.70 3944.00 2.00 4640.00 3.40  7888.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  168 LF  86.00 14448.00 140.00 23520.00 110.00  18480.00**" SIDE DRAIN PIPE
(30")

0016 0343000000-E 310  156 LF  64.00 9984.00 78.00 12168.00 70.00  10920.0015" SIDE DRAIN PIPE

0017 0348000000-E 310  1 EA  340.00 340.00 88.00 88.00 425.00  425.00**" SIDE DRAIN PIPE ELBOW
(15")

0018 0354000000-E 310  3,696 LF  37.50 138600.00 46.00 170016.00 71.00  262416.00***" RC PIPE CULV *****
(15", V)

0019 0354000000-E 310  928 LF  40.50 37584.00 50.00 46400.00 90.00  83520.00***" RC PIPE CULV *****
(18", V)

0020 0354000000-E 310  1,848 LF  55.75 103026.00 74.00 136752.00 114.00  210672.00***" RC PIPE CULV *****
(24", V)

0021 0354000000-E 310  128 LF  300.00 38400.00 450.00 57600.00 520.00  66560.00***" RC PIPE CULV *****
(66", V)

0022 0582000000-E 310  24 LF  60.00 1440.00 220.00 5280.00 78.00  1872.0015" CS PIPE CULV 0.064"

0023 0588000000-E 310  8 LF  70.00 560.00 250.00 2000.00 107.00  856.0018" CS PIPE CULV 0.064"

0024 0995000000-E 340  115 LF  30.50 3507.50 28.00 3220.00 15.00  1725.00PIPE REMOVAL

0025 1011000000-N 500 Lump Sum 625000.00 250000.00  15000.00FINE GRADING

0026 1044000000-E 501  30,210 SY  3.00 90630.00 2.50 75525.00 3.50  105735.00LIME TRTD SOIL (SLURRY)

0027 1066000000-E 501  310 TON 200.00 62000.00 172.50 53475.00 207.00  64170.00LIME FOR LIME TREATED SOIL

0028 1099500000-E 505  2,000 CY  9.25 18500.00 6.50 13000.00 9.00  18000.00SHALLOW UNDERCUT

0029 1099700000-E 505  4,000 TON 26.50 106000.00 22.00 88000.00 33.00  132000.00CLASS IV SUBGRD STABILIZATION

0030 1110000000-E 510  1,000 TON 27.25 27250.00 20.00 20000.00 72.00  72000.00STABILIZER AGGREGATE

0031 1115000000-E SP   8,294 SY  3.00 24882.00 3.00 24882.00 2.62  21730.28GEOTEXTILE FOR PVMT STABILIZ

0032 1121000000-E 520  150 TON 29.00 4350.00 30.00 4500.00 30.17  4525.50AGGREGATE BASE COURSE

0033 1176000000-E 542  30,210 SY  2.80 84588.00 2.40 72504.00 3.40  102714.00SOIL CEMENT BASE

0034 1187000000-E 542  831 TON 165.00 137115.00 143.00 118833.00 143.00  118833.00PC FOR SOIL CEMENT BASE

0035 1209000000-E 543  9,070 GAL 3.00 27210.00 2.30 20861.00 3.50  31745.00ASPHALT CURING SEAL

0036 1220000000-E 545  25 TON 30.00 750.00 30.00 750.00 31.00  775.00INCIDENTAL STONE BASE
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0037 1231000000-E 560  3,000 CY  11.00 33000.00 0.05 150.00 5.00  15000.00SHOULDER BORROW

0038 1275000000-E 600 134.62 GAL 12.50 1682.75 5.00 673.10 5.20  700.02PRIME COAT

0039 1330000000-E 607  300 SY  22.20 6660.00 20.00 6000.00 20.00  6000.00INCIDENTAL MILLING

0040 1489000000-E 610  11,600 TON 44.50 516200.00 40.40 468640.00 41.62  482792.00ASP CONC BASE CRS B25.0B

0041 1491000000-E 610  9,490 TON 44.50 422305.00 40.40 383396.00 41.62  394973.80ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  7,730 TON 44.50 343985.00 40.40 312292.00 41.62  321722.60ASP CONC INTR CRS I19.0C

0043 1523000000-E 610  7,680 TON 44.50 341760.00 40.40 310272.00 41.62  319641.60ASP CONC SURF CRS S9.5C

0044 1525000000-E 610  40 TON 44.50 1780.00 40.40 1616.00 41.62  1664.80ASP CONC SURF CRS SF9.5A

0045 1575000000-E 620  1,755 TON 600.00 1053000.00 546.41 958949.55 562.85  987801.75ASP FOR PLANT MIX

0046 1693000000-E 654  40 TON 150.00 6000.00 151.50 6060.00 260.10  10404.00ASPH PLT MIX PVMT REPAIR

0047 1840000000-E 665  37,100 LF  0.25 9275.00 0.08 2968.00 0.25  9275.00MILLED RUMBLE STRIPS

0048 1891000000-E SP   47,450 SY  48.00 2277600.00 50.00 2372500.00 74.00  3511300.00GENERIC PAVING ITEM (SY)
9" PORT CEM CONC PAVEMENT (WITH DOWELS)

0049 1924000000-N 725 Lump Sum 111875.00 20000.00  47000.00FIELD LAB RENTAL, PCCP

0050 2022000000-E 815  336 CY  18.00 6048.00 9.50 3192.00 5.80  1948.80SUBDRAIN EXCAVATION

0051 2026000000-E 815  1,000 SY  2.25 2250.00 1.30 1300.00 3.00  3000.00GEOTEXTILE FOR SUBSURF DRNS

0052 2036000000-E 815  168 CY  56.00 9408.00 80.00 13440.00 96.00  16128.00SUBDRAIN COARSE AGGREGATE

0053 2044000000-E 815  1,000 LF  6.50 6500.00 3.50 3500.00 6.00  6000.006" PERF SUBDRN PIPE

0054 2070000000-N 815  2 EA  300.00 600.00 50.00 100.00 550.00  1100.00SUBDRN PIPE OUTLET

0055 2077000000-E 815  12 LF  27.00 324.00 10.00 120.00 6.00  72.006" OUTLET PIPE

0056 2099000000-E 816  2,250 LF  13.30 29925.00 6.00 13500.00 28.00  63000.00SHOULDER DRAIN

0057 2110000000-E 816  2,250 LF  1.85 4162.50 1.20 2700.00 6.00  13500.004" SHOULDER DRAIN PIPE

0058 2121000000-E 816  120 LF  15.00 1800.00 13.50 1620.00 26.00  3120.004" OUTLET PIPE FOR SHDR DRN

0059 2132000000-N 816  10 EA  285.00 2850.00 230.00 2300.00 350.00  3500.00CONC PAD SHLDR DRN OUTLET

0060 2143000000-E 818  5 TON 80.00 400.00 75.00 375.00 293.00  1465.00BLOTTING SAND

0061 2286000000-N 840  82 EA  1500.00 123000.00 1500.00 123000.00 3105.00  254610.00MASNRY DRAINAGE STRUCT

0062 2297000000-E 840  43 CY  1600.00 68800.00 220.00 9460.00 1232.00  52976.00MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 20.9 LF  300.00 6270.00 140.00 2926.00 275.00  5747.50MASNRY DRAINAGE STRUCT

0064 2364200000-N 840  2 EA  525.00 1050.00 700.00 1400.00 718.00  1436.00FRAME W/2GRTS 840.20 STD

0065 2365000000-N 840  10 EA  500.00 5000.00 700.00 7000.00 625.00  6250.00FRAME W/2GRTS 840.22 STD

0066 2367000000-N 840  2 EA  525.00 1050.00 800.00 1600.00 644.00  1288.00FRAME W/2GRTS 840.29 STD

0067 2374000000-N 840  4 EA  550.00 2200.00 700.00 2800.00 758.94  3035.76FRAME-GRT-HD 840.03 **
(E)

0068 2374000000-N 840  55 EA  575.00 31625.00 700.00 38500.00 810.00  44550.00FRAME-GRT-HD 840.03 **
(F)

0069 2374000000-N 840  7 EA  575.00 4025.00 700.00 4900.00 810.00  5670.00FRAME-GRT-HD 840.03 **
(G)

0070 2396000000-N 840  2 EA  500.00 1000.00 470.00 940.00 810.00  1620.00FRAME W/COVER STD 840.54

0071 2549000000-E 846  13,750 LF  15.00 206250.00 18.10 248875.00 21.00  288750.002'-6" CONC CURB & GUTTER

0072 2556000000-E 846  405 LF  25.00 10125.00 20.19 8176.95 29.00  11745.00SHOULDER BERM GUTTER

0073 2591000000-E 848  3,655 SY  31.00 113305.00 45.88 167691.40 40.00  146200.004" CONCRETE SIDEWALK

0074 2605000000-N 848  9 EA  990.00 8910.00 2166.72 19500.48 1610.00  14490.00CONCRETE CURB RAMP
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0075 2612000000-E 848  20 SY  59.50 1190.00 117.30 2346.00 58.00  1160.006" CONCRETE DRIVEWAY

0076 3030000000-E 862  400 LF  15.00 6000.00 15.00 6000.00 16.00  6400.00STL BM GUARDRAIL

0077 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 35.00  350.00ADDIT GUARDRAIL POSTS

0078 3210000000-N 862  2 EA  600.00 1200.00 600.00 1200.00 575.00  1150.00GR ANCHOR TYPE CAT-1

0079 3270000000-N SP   1 EA  1925.00 1925.00 600.00 600.00 2000.00  2000.00GR ANCHOR TYPE 350

0080 3360000000-E 863  450 LF  2.00 900.00 2.00 900.00 2.00  900.00REMOVE EXISTING GUARDRAIL

0081 3420000000-E SP   1,325 LF  16.75 22193.75 16.75 22193.75 17.50  23187.50GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BEAM GUARD-  RAIL

0082 3435000000-N SP   4 EA  2300.00 9200.00 2300.00 9200.00 9500.00  38000.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350

0083 3435000000-N SP   6 EA  700.00 4200.00 700.00 4200.00 700.00  4200.00GENERIC GUARDRAIL ITEM (EA)
WEATHERED STEEL BEAM GUARDRAIL ANCHOR UNITS,
TYPE CAT-1

0084 3628000000-E 876  175 TON 48.00 8400.00 55.00 9625.00 49.00  8575.00RIP RAP, CLASS I

0085 3635000000-E 876  95 TON 54.00 5130.00 55.00 5225.00 140.00  13300.00RIP RAP, CLASS II

0086 3649000000-E 876  60 TON 47.00 2820.00 65.00 3900.00 134.00  8040.00RIP RAP, CLASS B

0087 3656000000-E 876  1,725 SY  2.75 4743.75 1.25 2156.25 7.40  12765.00GEOTEXTILE FOR DRAINGE

0088 4048000000-E 902  3 CY  1000.00 3000.00 600.00 1800.00 900.00  2700.00REINF CONC FOUNDTN

0089 4054000000-E 902  2 CY  1000.00 2000.00 350.00 700.00 850.00  1700.00PLN CONC FOUNDTN

0090 4060000000-E 903  741 LB  5.00 3705.00 5.00 3705.00 4.00  2964.00SUPPORT, BREAKAWAY STL BM

0091 4066000000-E 903  2,405 LB  4.00 9620.00 3.00 7215.00 3.75  9018.75SUPPORTS, SIMPLE STL BM

0092 4072000000-E 903  1,000 LF  9.75 9750.00 5.00 5000.00 9.75  9750.00SUPPORT, 3-LB STL U-CHAN

0093 4096000000-N 904  10 EA  110.00 1100.00 60.00 600.00 50.00  500.00SIGN ERECTION, TYPE D

0094 4102000000-N 904  43 EA  61.00 2623.00 55.00 2365.00 45.00  1935.00SIGN ERECTION, TYPE E

0095 4110000000-N 904  8 EA  444.00 3552.00 350.00 2800.00 450.00  3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0096 4110000000-N 904  4 EA  275.00 1100.00 350.00 1400.00 100.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0097 4400000000-E 1110  220 SF  5.50 1210.00 4.20 924.00 13.14  2890.80WORK ZONE SIGNS (STAT)

0098 4405000000-E 1110  470 SF  17.50 8225.00 7.30 3431.00 25.00  11750.00WORK ZONE SIGNS (PORT)

0099 4410000000-E 1110  40 SF  6.50 260.00 5.30 212.00 17.02  680.80WORK ZONE SIGNS (BARR)

0100 4415000000-N 1115  6 EA  3100.00 18600.00 2380.00 14280.00 3550.00  21300.00FLASHING ARROW BOARD

0101 4420000000-N 1120  2 EA  15000.00 30000.00 7985.00 15970.00 13500.00  27000.00PORTABLE CHANGE MSG SIGN

0102 4430000000-N 1130  150 EA  45.00 6750.00 42.00 6300.00 115.00  17250.00DRUMS

0103 4445000000-E 1145  64 LF  18.00 1152.00 14.00 896.00 39.00  2496.00BARRICADES (TYPE III)

0104 4465000000-N 1160  4 EA  5000.00 20000.00 5568.75 22275.00 5500.00  22000.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  2 EA  26000.00 52000.00 1700.00 3400.00 9000.00  18000.00TMA

0106 4485000000-E 1170  9,900 LF  21.00 207900.00 18.23 180477.00 18.00  178200.00PORT CONC BARRIER

0107 4650000000-N 1251  185 EA  10.00 1850.00 13.50 2497.50 8.10  1498.50TEMP RAISED PVMT MRKS

0108 4710000000-E 1205  140 LF  13.00 1820.00 8.30 1162.00 8.10  1134.0024"WIDE THERMO 120 MILS

0109 4725000000-E 1205  28 EA  150.00 4200.00 145.00 4060.00 141.00  3948.00THERMO PVT SYMBOL 90MILS

0110 4810000000-E 1205  20,920 LF  0.20 4184.00 0.33 6903.60 0.55  11506.00PAINT PVMT MARKINGS 4"

0111 4815000000-E 1205  98,250 LF  0.30 29475.00 0.22 21615.00 0.30  29475.00PAINT PVMT MARKINGS 6"
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0112 4820000000-E 1205  3,412 LF  0.50 1706.00 0.50 1706.00 1.10  3753.20PAINT PVMT MARKINGS 8"

0113 4847000000-E 1205  5,375 LF  1.00 5375.00 1.14 6127.50 1.10  5912.50POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0114 4847100000-E 1205  32,088 LF  1.25 40110.00 1.24 39789.12 1.25  40110.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0115 4847110000-E 1205  180 LF  3.00 540.00 5.00 900.00 4.04  727.20POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0116 4847120000-E 1205  2,275 LF  4.00 9100.00 3.25 7393.75 2.53  5755.75POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0117 4855000000-E 1205  18,200 LF  0.75 13650.00 0.63 11466.00 1.10  20020.00LINE REMOVAL 6" WIDE

0118 4905000000-N 1253  205 EA  34.00 6970.00 40.00 8200.00 30.30  6211.50SNOWPLB PVMT MRKER

0119 5060000000-N SP   22 EA  1275.00 28050.00 1157.70 25469.40 1135.00  24970.00PST TP STD AB************
(15' MH)

0120 5070000000-N 1405  64 EA  925.00 59200.00 867.00 55488.00 850.00  54400.00STD FOUNDAT ***********
(TYPE R1)

0121 5070000000-N 1405  22 EA  675.00 14850.00 586.50 12903.00 575.00  12650.00STD FOUNDAT ***********
(TYPE R1S)

0122 5070000000-N 1405  2 EA  1000.00 2000.00 918.00 1836.00 900.00  1800.00STD FOUNDAT ***********
(TYPE R2)

0123 5100000000-N SP   22 EA  2225.00 48950.00 2040.00 44880.00 1250.00  27500.00POST TOP LUM ************
(LED, TYPE V)

0124 5155000000-E 1409  172 LF  9.00 1548.00 7.14 1228.08 7.00  1204.00ELECT DUCT BD, SIZE *****
(2")

0125 5155000000-E 1409  139 LF  11.50 1598.50 10.20 1417.80 8.35  1160.65ELECT DUCT BD, SIZE *****
(3")

0126 5155000000-E 1409  132 LF  15.50 2046.00 14.28 1884.96 9.65  1273.80ELECT DUCT BD, SIZE *****
(4")

0127 5170000000-E 1410  210 LF  4.00 840.00 4.08 856.80 1.95  409.50**-#8 W/G FEEDER CIRCUIT
(2)

0128 5185000000-E 1410  480 LF  7.50 3600.00 6.12 2937.60 7.55  3624.00**-#2 W/G FEEDER CIRCUIT
(2)

0129 5205000000-E 1410  3,365 LF  9.00 30285.00 8.16 27458.40 7.40  24901.00**-#8 W/G FEEDR N *****"
(2, 1.5")

0130 5215000000-E 1410  8,818 LF  9.50 83771.00 8.57 75570.26 9.00  79362.00**-#4 W/G FEEDER N *****"
(2, 1.5")

0131 5220000000-E 1410  635 LF  17.50 11112.50 10.20 6477.00 10.50  6667.50**-#2 W/G FEEDER N *****"
(2, 1.5")

0132 5270000000-N SP   66 EA  2400.00 158400.00 1868.64 123330.24 1819.00  120054.00GENERIC LIGHTING ITEM (EA)
DAVIT STYLE LIGHT STANDARD, MH 35', SA 6'

0133 5270000000-N SP   6 EA  475.00 2850.00 382.50 2295.00 366.00  2196.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC18

0134 5270000000-N SP   4 EA  750.00 3000.00 510.00 2040.00 580.00  2320.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC30

0135 5270000000-N SP   1 EA  1100.00 1100.00 918.00 918.00 900.00  900.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES,    PC36

0136 5270000000-N SP   1 EA  12500.00 12500.00 10608.00 10608.00 10400.00  10400.00GENERIC LIGHTING ITEM (EA)
LIGHT CONTROL EQUIPMENT, TYPE RA, 120V/208V

0137 5270000000-N SP   66 EA  750.00 49500.00 683.40 45104.40 473.00  31218.00GENERIC LIGHTING ITEM (EA)
ROADWAY LUMINAIRE, LED, TYPE  III

0138 5656300000-E 1515  1 EA  6225.00 6225.00 10614.12 10614.12 4500.00  4500.003" RPZ BACKFLOW PREVNT ASMBLY
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0139 6000000000-E 1605  8,000 LF  1.60 12800.00 1.48 11840.00 1.60  12800.00TEMPORARY SILT FENCE

0140 6006000000-E 1610  780 TON 49.00 38220.00 21.35 16653.00 35.00  27300.00EROS CONTRL STONE CL A

0141 6009000000-E 1610  3,000 TON 49.00 147000.00 23.25 69750.00 37.00  111000.00EROS CONTRL STONE CL B

0142 6012000000-E 1610  2,500 TON 46.00 115000.00 20.97 52425.00 38.00  95000.00SEDIMENT CONTROL STONE

0143 6015000000-E 1615  33 ACR 775.00 25575.00 714.00 23562.00 851.00  28083.00TEMPORARY MULCHING

0144 6018000000-E 1620  2,100 LB  3.00 6300.00 3.06 6426.00 0.50  1050.00SEED FOR TEMP SEEDING

0145 6021000000-E 1620 11.5 TON 725.00 8337.50 805.80 9266.70 650.00  7475.00FERT FOR TEMP SEEDING

0146 6024000000-E 1622  3,000 LF  11.00 33000.00 6.39 19170.00 25.00  75000.00TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   5,400 LF  1.75 9450.00 1.38 7452.00 1.25  6750.00SAFETY FENCE

0148 6030000000-E 1630  19,170 CY  7.75 148567.50 1.00 19170.00 3.00  57510.00SILT EXCAVATION

0149 6036000000-E 1631  36,000 SY  1.40 50400.00 1.07 38520.00 1.15  41400.00MATTING FOR EROS CONTROL

0150 6037000000-E SP   250 SY  6.00 1500.00 5.36 1340.00 6.00  1500.00COIR FIBER MAT

0151 6038000000-E SP   1,325 SY  6.00 7950.00 5.36 7102.00 4.75  6293.75PERM SOIL REINF MAT

0152 6042000000-E 1632  3,400 LF  2.75 9350.00 2.45 8330.00 3.50  11900.001/4" HARDWARE CLOTH

0153 6045000000-E SP   265 LF  25.00 6625.00 40.42 10711.30 50.00  13250.00**" TEMPORARY PIPE
(24")

0154 6069000000-E 1638  240 CY  24.00 5760.00 64.05 15372.00 48.00  11520.00STILLING BASINS

0155 6071012000-E SP   2,200 LF  9.50 20900.00 6.14 13508.00 8.50  18700.00COIR FIBER WATTLE

0156 6071020000-E SP   1,550 LB  9.00 13950.00 8.31 12880.50 8.00  12400.00POLYACRYLAMIDE (PAM)

0157 6071030000-E 1640  6,600 LF  5.50 36300.00 3.52 23232.00 3.50  23100.00COIR FIBER BAFFLE

0158 6071050000-E SP   7 EA  800.00 5600.00 689.00 4823.00 1807.00  12649.00**" SKIMMER
(1-1/2")

0159 6071050000-E SP   2 EA  1050.00 2100.00 879.00 1758.00 3160.00  6320.00**" SKIMMER
(2-1/2")

0160 6071050000-E SP   2 EA  1175.00 2350.00 1200.00 2400.00 2410.00  4820.00**" SKIMMER
(3")

0161 6084000000-E 1660  51 ACR 1525.00 77775.00 1428.00 72828.00 1400.00  71400.00SEEDING AND MULCHING

0162 6087000000-E 1660  33 ACR 75.00 2475.00 66.30 2187.90 65.00  2145.00MOWING

0163 6090000000-E 1661  450 LB  5.00 2250.00 3.77 1696.50 4.00  1800.00SEED FOR REPAIR SEEDING

0164 6093000000-E 1661 2.5 TON 875.00 2187.50 816.00 2040.00 800.00  2000.00FERT FOR REPAIR SEEDING

0165 6096000000-E 1662  1,450 LB  5.00 7250.00 3.77 5466.50 4.00  5800.00SEED FOR SUPP SEEDING

0166 6102000000-E 1664  5,530 SY  5.50 30415.00 4.59 25382.70 5.00  27650.00SODDING

0167 6108000000-E 1665 43.5 TON 800.00 34800.00 714.00 31059.00 800.00  34800.00FERTILIZER TOPDRESSING

0168 6111000000-E SP   70 LF  55.00 3850.00 5.34 373.80 50.00  3500.00IMPERVIOUS DIKE

0169 6114500000-N 1667  30 MHR 90.00 2700.00 86.70 2601.00 85.00  2550.00SPECIALIZED HAND MOWING

0170 6117000000-N SP   100 EA  175.00 17500.00 100.00 10000.00 50.00  5000.00RESPONSE FOR EROS CONTROL

0171 6650000000-E 1670  150 CY  40.00 6000.00 35.70 5355.00 50.00  7500.00MULCH FOR PLANTING

0172 6655000000-E 1670  120 M/G 75.00 9000.00 61.20 7344.00 75.00  9000.00WATER FOR PLANTING

0173 6665000000-E 1670  1,670 SY  0.50 835.00 0.46 768.20 3.50  5845.00POSTEMERGENT HERBICIDAL TRTMENT

0174 6670000000-E 1670  1,670 SY  0.50 835.00 0.46 768.20 3.50  5845.00PREEMERGENT HERBICIDAL TRTMENT

0175 6890000000-E SP   6 CY  1200.00 7200.00 1000.00 6000.00 900.00  5400.00CONCRETE STEPS

0176 6900000000-E SP   2,000 CY  34.00 68000.00 5.00 10000.00 25.00  50000.00TOPSOIL
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0177 6945000000-E SP   2 EA  950.00 1900.00 2040.00 4080.00 330.00  660.003/4"POST TYPE YARD HYDRNT

0178 6970000000-N SP   1 EA  1925.00 1925.00 6120.00 6120.00 240.00  240.00GENERIC REST AREA ITEM (EA)
2 1/8" POST TYPE FIRE HYDRANT

0179 6970000000-N SP   3 EA  850.00 2550.00 1530.00 4590.00 1810.00  5430.00GENERIC REST AREA ITEM (EA)
3" GATE VALVE AND BOX

0180 6970000000-N SP   2 EA  475.00 950.00 765.00 1530.00 448.52  897.04GENERIC REST AREA ITEM (EA)
3/4" GATE VALVE AND BOX

0181 6970000000-N SP   14 EA  1200.00 16800.00 1346.40 18849.60 1440.00  20160.00GENERIC REST AREA ITEM (EA)
5' POLYWOOD BENCH

0182 6970000000-N SP   2 EA  4800.00 9600.00 3855.60 7711.20 3667.32  7334.64GENERIC REST AREA ITEM (EA)
ARBOR

0183 6970000000-N SP   6 EA  80.00 480.00 204.00 1224.00 142.57  855.42GENERIC REST AREA ITEM (EA)
CURB BUMPER

0184 6970000000-N SP   2 EA  2300.00 4600.00 1530.00 3060.00 1600.00  3200.00GENERIC REST AREA ITEM (EA)
DEPRESSED SIDEWALK RAMP

0185 6970000000-N SP   1 EA  4700.00 4700.00 3570.00 3570.00 4300.98  4300.98GENERIC REST AREA ITEM (EA)
FLAG POLE

0186 6970000000-N SP   1 EA  1600.00 1600.00 1020.00 1020.00 901.98  901.98GENERIC REST AREA ITEM (EA)
HINGED METAL BOLLARD

0187 6970000000-N SP   7 EA  21000.00 147000.00 14790.00 103530.00 7475.23  52326.61GENERIC REST AREA ITEM (EA)
PICNIC SHELTER WITH PICNIC    TABLE

0188 6970000000-N SP   2 EA  4400.00 8800.00 5814.00 11628.00 2782.17  5564.34GENERIC REST AREA ITEM (EA)
PICNIC TABLE

0189 6970000000-N SP   27 EA  1500.00 40500.00 1020.00 27540.00 765.34  20664.18GENERIC REST AREA ITEM (EA)
RECYCLING CONTAINER

0190 6970000000-N SP   2 EA  900.00 1800.00 500.00 1000.00 2003.96  4007.92GENERIC REST AREA ITEM (EA)
SERVICE AREA DUAL GATE

0191 6970000000-N SP   1 EA  3000.00 3000.00 1020.00 1020.00 1685.14  1685.14GENERIC REST AREA ITEM (EA)
TRANSFORMER PAD

0192 6970000000-N SP   27 EA  1500.00 40500.00 1020.00 27540.00 650.00  17550.00GENERIC REST AREA ITEM (EA)
WASTE CONTAINER

0193 6975000000-N SP  Lump Sum 39400.00 77520.00  34000.00GENERIC REST AREA ITEM (LS)
CISTERN

0194 6975000000-N SP  Lump Sum 228000.00 22032.00  274000.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR REST AREA BUILDING

0195 6975000000-N SP  Lump Sum 18400.00 8160.00  15300.00GENERIC REST AREA ITEM (LS)
ELECTRICAL INSTALLATION FOR STORAGE BUILDING

0196 6975000000-N SP  Lump Sum 33900.00 33405.00  32700.00GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION FOR STORAGE BUILDING

0197 6975000000-N SP  Lump Sum 1228000.00 1213800.00  1158412.34GENERIC REST AREA ITEM (LS)
GENERAL CONSTRUCTION FOR REST AREA BUILDING

0198 6975000000-N SP  Lump Sum 29575.25 29580.00  35000.00GENERIC REST AREA ITEM (LS)
IRRIGATION

0199 6975000000-N SP  Lump Sum 8800.00 20400.00  60000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE FINISH GRADING

0200 6975000000-N SP  Lump Sum 28000.00 18360.00  35000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE LIGHTING

0201 6975000000-N SP  Lump Sum 78000.00 90780.00  64000.00GENERIC REST AREA ITEM (LS)
LANDSCAPE PLANTING

0202 6975000000-N SP  Lump Sum 128000.00 91800.00  93727.44GENERIC REST AREA ITEM (LS)
MECHANICAL INSTALLATION FOR REST AREA BUILDING
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REST AREA.

I-77 REST AREA PAIR ON NEW LOCATION AT MILE MARKER #58.

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

ZACHRY CONSTRUCTION
CORPORATION

GLF CONSTRUCTION
CORPORATION

SAN ANTONIO,  TX MIAMI,  FL

C203566APR 21 2015

1.572 MI

0203 6975000000-N SP  Lump Sum 18800.00 14280.00  12839.57GENERIC REST AREA ITEM (LS)
PERGOLA

0204 6975000000-N SP  Lump Sum 178000.00 205020.00  242137.88GENERIC REST AREA ITEM (LS)
PLUMBING INSTALLATION FOR REST AREA BUILDING

0205 6975000000-N SP  Lump Sum 15000.00 25000.00  9900.96GENERIC REST AREA ITEM (LS)
SITE SIGNING

0206 6975000000-N SP  Lump Sum 24000.00 21420.00  14851.44GENERIC REST AREA ITEM (LS)
STORMWATER COLLECTION SYSTEM

0207 6975000000-N SP  Lump Sum 22200.00 60000.00  29702.88GENERIC REST AREA ITEM (LS)
WATER FEATURE

0208 6980000000-E SP   1,220 LF  8.25 10065.00 10.20 12444.00 17.50  21350.00GENERIC REST AREA ITEM (LF)
1" PVC WATER PIPE, SCH 80

0209 6980000000-E SP   200 LF  12.00 2400.00 23.46 4692.00 26.50  5300.00GENERIC REST AREA ITEM (LF)
3" PVC SLEEVE

0210 6980000000-E SP   1,220 LF  10.50 12810.00 13.01 15872.20 26.50  32330.00GENERIC REST AREA ITEM (LF)
3" PVC WATER PIPE, SCH 80

0211 6980000000-E SP   260 LF  7.50 1950.00 7.14 1856.40 23.25  6045.00GENERIC REST AREA ITEM (LF)
3/4" PVC WATER PIPE, SCH 80

0212 6980000000-E SP   510 LF  18.00 9180.00 11.22 5722.20 25.00  12750.00GENERIC REST AREA ITEM (LF)
9" CONCRETE BORDER

0213 6980000000-E SP   900 LF  30.00 27000.00 15.00 13500.00 27.00  24300.00GENERIC REST AREA ITEM (LF)
FARM POST & RAIL FENCE

0214 6980000000-E SP   175 LF  275.00 48125.00 239.70 41947.50 230.69  40370.75GENERIC REST AREA ITEM (LF)
FREE STANDING STONE WALL

0215 6980000000-E SP   240 LF  7.75 1860.00 11.22 2692.80 7.00  1680.00GENERIC REST AREA ITEM (LF)
LANDSCAPE METAL EDGING

0216 6980000000-E SP   16 LF  195.00 3120.00 171.36 2741.76 117.82  1885.12GENERIC REST AREA ITEM (LF)
METAL HAND RAIL

0217 6980000000-E SP   75 LF  350.00 26250.00 260.10 19507.50 257.43  19307.25GENERIC REST AREA ITEM (LF)
STONE RETAINING WALL

0218 6980000000-E SP   1,900 LF  2.75 5225.00 2.04 3876.00 1.50  2850.00GENERIC REST AREA ITEM (LF)
TREE PROTECTION FENCE

0219 6982000000-E SP   3,100 SF  15.00 46500.00 13.52 41912.00 14.85  46035.00GENERIC REST AREA ITEM (SF)
DECORATIVE CONCRETE PAVERS

CULVERT ITEMS

0220 8126000000-N 414 Lump Sum 27000.00 2500.00  10000.00CULV EXCAV @ ************
(15+59.42-L3-)

0221 8126000000-N 414 Lump Sum 37000.00 7500.00  12000.00CULV EXCAV @ ************
(41+56.10-L1-)

0222 8133000000-E 414 235.7 TON 40.00 9428.00 35.00 8249.50 62.00  14613.40FND CONDIT MAT, BOX CULV

0223 8196000000-E 420 283.9 CY  600.00 170340.00 625.00 177437.50 634.00  179992.60CLASS A CONCRETE (CULV)

0224 8245000000-E 425  35,075 LB  1.20 42090.00 1.00 35075.00 1.00  35075.00REINF STEEL (CULVERT)

 

    TOTAL 16568000.00 TOTAL 17326236.22 TOTAL  17938177.64CONTRACT TOTAL

 

    SUB-TOTAL 16282142.00 SUB-TOTAL 17095474.22 SUB-TOTAL  17686496.64ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO K-4908 2:00 PM 16 /  16 008

IREDELL

39894.3.FS1

FED AID NO IMS-77-1(177)39

REST AREA.

I-77 REST AREA PAIR ON NEW LOCATION AT MILE MARKER #58.

   

C203566APR 21 2015

1.572 MI

    SUB-TOTAL 285858.00 SUB-TOTAL 230762.00 SUB-TOTAL  251681.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15266347.47   JIMMY R. LYNCH & SONS, INC.

     2  15837494.99   SMITH-ROWE, LLC

     3  15854647.43   BRANCH HIGHWAYS, INC.

     4  16568000.00   BLYTHE DEVELOPMENT CO.

     5  17326236.22   ZACHRY CONSTRUCTION CORPORATION

     6  17938177.64   GLF CONSTRUCTION CORPORATION



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  1 009

ALEXANDER

12CR.10021.13,  12CR.20021.20

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-64 FROM IREDELL COUNTY LINE TO NC-90 AND 2 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC. MIDSTATE CONTRACTORS, INC.

ALBEMARLE,  NC HICKORY,  NC

C203679APR 21 2015

15.408 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 68175.00  23300.00MOBILIZATION

0002 0255000000-E SP   900 TON 20.00 18000.00 20.00 18000.00 22.00  19800.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  250 TON 21.00 5250.00 1.00 250.00 25.00  6250.00INCIDENTAL STONE BASE

0004 1245000000-E SP   22 SMI 1300.00 28600.00 1250.00 27500.00 1200.00  26400.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  185,000 SY  0.78 144300.00 1.10 203500.00 1.20  222000.00MILL ASP PVMT *****" DTH
(5/8")

0006 1330000000-E 607  1,550 SY  7.00 10850.00 6.00 9300.00 6.25  9687.50INCIDENTAL MILLING

0007 1489000000-E 610  790 TON 32.50 25675.00 43.03 33993.70 42.50  33575.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  35,310 TON 32.50 1147575.00 32.33 1141572.30 36.50  1288815.00ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   2,255 TON 32.50 73287.50 37.45 84449.75 37.00  83435.00ASP CONC SURF CRS S9.5B LEVEL

0010 1575000000-E 620  2,300 TON 541.00 1244300.00 586.00 1347800.00 575.00  1322500.00ASP FOR PLANT MIX

0011 1704000000-E SP   650 TON 99.00 64350.00 90.00 58500.00 85.00  55250.00PATCHING EXIST PAVEMENT

0012 1840000000-E 665  120,000 LF  0.14 16800.00 0.20 24000.00 0.12  14400.00MILLED RUMBLE STRIPS

0013 2845000000-N 858  3 EA  800.00 2400.00 800.00 2400.00 900.00  2700.00ADJ METER OR VALVE BOXES

0014 4413000000-E SP   3,015 SF  4.50 13567.50 4.39 13235.85 4.20  12663.00WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 15000.00 48000.00  40000.00TEMP TRAFFIC CONTROL

0016 4510000000-N SP   200 HR  30.00 6000.00 35.00 7000.00 30.00  6000.00LAW ENFORCEMENT

0017 4695000000-E 1205  3,500 LF  1.85 6475.00 1.79 6265.00 1.65  5775.00THERMO PVT MKG LINES 8"90 MILS

0018 4710000000-E 1205  1,325 LF  10.00 13250.00 9.18 12163.50 6.50  8612.5024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  171 EA  125.00 21375.00 127.50 21802.50 145.00  24795.00THERMO PVT SYMBOL 90MILS

0020 4810000000-E 1205  193,040 LF  0.16 30886.40 0.16 30886.40 0.18  34747.20PAINT PVMT MARKINGS 4"

0021 4847000000-E 1205  216,000 LF  0.77 166320.00 1.23 265680.00 0.93  200880.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0022 4847110000-E 1205  3,510 LF  1.49 5229.90 2.30 8073.00 2.50  8775.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0023 4905000000-N 1253  1,783 EA  22.50 40117.50 25.50 45466.50 22.00  39226.00SNOWPLB PVMT MRKER

 

    TOTAL 3144608.80 TOTAL 3478013.50 TOTAL  3489586.20CONTRACT TOTAL

 

    SUB-TOTAL 3144608.80 SUB-TOTAL 3478013.50 SUB-TOTAL  3489586.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3144608.80   MAYMEAD, INC.

     2  3478013.50   J. T. RUSSELL & SONS, INC.

     3  3489586.20   MIDSTATE CONTRACTORS, INC.



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  2 010

CATAWBA

12CR.10181.16,  12CR.20181.23

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 FROM LINCOLN COUNTY LINE TO SR-1005 BRIDGE, AND 5 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

MIDSTATE CONTRACTORS, INC. J. T. RUSSELL & SONS, INC.

HICKORY,  NC ALBEMARLE,  NC

C203677APR 21 2015

14.420 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 54000.00  81000.00MOBILIZATION

0002 0255000000-E SP   1,810 TON 20.00 36200.00 22.00 39820.00 20.00  36200.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  250 TON 22.00 5500.00 25.00 6250.00 1.00  250.00INCIDENTAL STONE BASE

0004 1245000000-E SP  29.11 SMI 1300.00 37843.00 1200.00 34932.00 1200.00  34932.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  92,400 SY  1.19 109956.00 1.25 115500.00 1.50  138600.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  4,475 SY  4.00 17900.00 8.50 38037.50 6.70  29982.50INCIDENTAL MILLING

0007 1489000000-E 610  1,100 TON 35.25 38775.00 41.25 45375.00 33.78  37158.00ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  11,838 TON 32.25 381775.50 38.00 449844.00 32.19  381065.22ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   895 TON 34.25 30653.75 38.50 34457.50 33.00  29535.00ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  8,538 TON 32.25 275350.50 35.25 300964.50 32.63  278594.94ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   800 TON 34.25 27400.00 35.75 28600.00 35.70  28560.00ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  1,604 TON 34.25 54937.00 39.75 63759.00 34.74  55722.96ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   480 TON 34.25 16440.00 40.25 19320.00 37.96  18220.80ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  1,511 TON 541.00 817451.00 575.00 868825.00 615.00  929265.00ASP FOR PLANT MIX

0015 1704000000-E SP   3,155 TON 94.00 296570.00 80.00 252400.00 95.00  299725.00PATCHING EXIST PAVEMENT

0016 1775500000-E SP   115,561 SY  0.86 99382.46 1.75 202231.75 1.95  225343.95AST, MAT COAT, #*** STONE
(67)

0017 1838000000-E SP   46,225 GAL 1.75 80893.75 2.00 92450.00 2.20  101695.00EMULSION FOR AST

0018 1840000000-E 665  54,500 LF  0.14 7630.00 0.17 9265.00 0.27  14715.00MILLED RUMBLE STRIPS

0019 2830000000-N 858  6 EA  875.00 5250.00 850.00 5100.00 1800.00  10800.00ADJ MANHOLES

0020 2845000000-N 858  3 EA  725.00 2175.00 700.00 2100.00 1350.00  4050.00ADJ METER OR VALVE BOXES

0021 4413000000-E SP   2,250 SF  5.00 11250.00 4.30 9675.00 4.79  10777.50WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 49200.00 35200.00  63000.00TEMP TRAFFIC CONTROL

0023 4510000000-N SP   60 HR  30.00 1800.00 30.00 1800.00 35.00  2100.00LAW ENFORCEMENT

0024 4685000000-E 1205  59,500 LF  0.57 33915.00 0.45 26775.00 0.67  39865.00THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  68,100 LF  0.61 41541.00 0.51 34731.00 0.69  46989.00THERMO PVT MKG LINES 4"120

0026 4688000000-E 1205  60,250 LF  0.75 45187.50 0.80 48200.00 0.91  54827.50THERMO PVT MKG LINES,6"90 MILS

0027 4690000000-E 1205  6,850 LF  0.79 5411.50 0.95 6507.50 0.95  6507.50THERMO PVT MKG LINES 6"120 MILS

0028 4700000000-E 1205  1,250 LF  4.50 5625.00 1.65 2062.50 4.40  5500.0012"WIDE THERMO 90 MILS

0029 4705000000-E 1205  100 LF  6.50 650.00 5.00 500.00 8.80  880.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  515 LF  11.00 5665.00 6.50 3347.50 8.80  4532.0024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  22 EA  68.00 1496.00 100.00 2200.00 137.54  3025.88THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  49 EA  132.00 6468.00 100.00 4900.00 104.53  5121.97THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  249,750 LF  0.14 34965.00 0.14 34965.00 0.12  29970.00PAINT PVMT MARKINGS 4"

0034 4815000000-E 1205  67,100 LF  0.21 14091.00 0.22 14762.00 0.15  10065.00PAINT PVMT MARKINGS 6"

0035 4825000000-E 1205  1,250 LF  0.67 837.50 0.45 562.50 1.10  1375.00PAINT PVMT MARKINGS 12"

0036 4905000000-N 1253  1,300 EA  23.00 29900.00 22.00 28600.00 27.51  35763.00SNOWPLB PVMT MRKER

0037 5255000000-N 1413 Lump Sum 10000.00 10000.00  8500.00PORTABLE LIGHTING



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  2 010

CATAWBA

12CR.10181.16,  12CR.20181.23

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 FROM LINCOLN COUNTY LINE TO SR-1005 BRIDGE, AND 5 SECTIONS OF SECONDARY ROADS.

   

C203677APR 21 2015

14.420 MI

 

    TOTAL 2679085.46 TOTAL 2928019.25 TOTAL  3064214.72CONTRACT TOTAL

 

    SUB-TOTAL 2679085.46 SUB-TOTAL 2928019.25 SUB-TOTAL  3064214.72ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2679085.46   MAYMEAD, INC.

     2  2928019.25   MIDSTATE CONTRACTORS, INC.

     3  3064214.72   J. T. RUSSELL & SONS, INC.



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  4 011

GASTON

12CR.10361.19,  12CR.20361.27

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-279, NC-275, NC-273, US-321 & NC-7 AND 13 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

BLYTHE CONSTRUCTION, INC. THE LANE CONSTRUCTION CORP

CHARLOTTE,  NC CHESHIRE,  CT

C203678APR 21 2015

21.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 154000.00  200000.00MOBILIZATION

0002 0255000000-E SP   5,892 TON 30.00 176760.00 25.00 147300.00 25.00  147300.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  502 TON 30.00 15060.00 38.00 19076.00 35.00  17570.00INCIDENTAL STONE BASE

0004 1245000000-E SP  33.63 SMI 1750.00 58852.50 2200.00 73986.00 2000.00  67260.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  120,877 SY  1.00 120877.00 1.08 130547.16 1.75  211534.75MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  2,440 SY  2.00 4880.00 2.10 5124.00 3.50  8540.00MILL ASP PVMT *****" DTH
(3")

0007 1330000000-E 607  4,890 SY  6.00 29340.00 3.85 18826.50 4.75  23227.50INCIDENTAL MILLING

0008 1489000000-E 610  1,696 TON 35.00 59360.00 42.00 71232.00 56.00  94976.00ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  30,005 TON 35.00 1050175.00 36.00 1080180.00 37.35  1120686.75ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   2,619 TON 35.00 91665.00 36.00 94284.00 41.00  107379.00ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  1,368 TON 36.00 49248.00 42.00 57456.00 39.35  53830.80ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   123 TON 36.00 4428.00 42.00 5166.00 65.00  7995.00ASP CONC SURF CRS S9.5C LEVEL

0013 1575000000-E 620  2,132 TON 621.00 1323972.00 582.00 1240824.00 572.00  1219504.00ASP FOR PLANT MIX

0014 1704000000-E SP   6,899 TON 75.00 517425.00 80.00 551920.00 95.00  655405.00PATCHING EXIST PAVEMENT

0015 2374000000-N 840  6 EA  575.00 3450.00 425.00 2550.00 425.00  2550.00FRAME-GRT-HD 840.03 **
(E)

0016 2600000000-N SP   28 EA  550.00 15400.00 585.00 16380.00 585.00  16380.00RETROFIT EXT CURB RAMP

0017 2605000000-N 848  2 EA  1500.00 3000.00 1350.00 2700.00 1350.00  2700.00CONCRETE CURB RAMP

0018 2800000000-N 858  5 EA  1000.00 5000.00 950.00 4750.00 950.00  4750.00ADJ CATCH BASINS

0019 2815000000-N 858  2 EA  1000.00 2000.00 950.00 1900.00 950.00  1900.00ADJ DROP INLETS

0020 2830000000-N 858  68 EA  500.00 34000.00 610.00 41480.00 610.00  41480.00ADJ MANHOLES

0021 2845000000-N 858  27 EA  500.00 13500.00 575.00 15525.00 575.00  15525.00ADJ METER OR VALVE BOXES

0022 2920000000-N 859  6 EA  2000.00 12000.00 1600.00 9600.00 1600.00  9600.00CONVERT DI TO CB

0023 4413000000-E SP   2,508 SF  4.10 10282.80 4.10 10282.80 4.10  10282.80WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 10000.00 117100.00  175000.00TEMP TRAFFIC CONTROL

0025 4510000000-N SP   510 HR  40.00 20400.00 50.00 25500.00 40.00  20400.00LAW ENFORCEMENT

0026 4686000000-E 1205  200 LF  2.00 400.00 2.00 400.00 2.00  400.00THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  1,195 LF  2.25 2688.75 2.20 2629.00 2.20  2629.00THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  1,320 LF  2.50 3300.00 2.50 3300.00 2.50  3300.00THERMO PVT MKG LINE 8"120 MILS

0029 4705000000-E 1205  100 LF  10.00 1000.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  920 LF  7.50 6900.00 6.50 5980.00 6.50  5980.0024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  22 EA  100.00 2200.00 110.00 2420.00 110.00  2420.00THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  159 EA  97.50 15502.50 100.00 15900.00 100.00  15900.00THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  376,335 LF  0.13 48923.55 0.13 48923.55 0.13  48923.55PAINT PVMT MARKINGS 4"

0034 4847000000-E 1205  262,490 LF  0.79 207367.10 0.78 204742.20 0.78  204742.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0035 4905000000-N 1253  891 EA  30.00 26730.00 27.00 24057.00 27.00  24057.00SNOWPLB PVMT MRKER

0036 5255000000-N 1413 Lump Sum 5000.00 6020.00  10000.00PORTABLE LIGHTING



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  4 011

GASTON

12CR.10361.19,  12CR.20361.27

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-279, NC-275, NC-273, US-321 & NC-7 AND 13 SECTIONS OF SECONDARY ROADS.

   

C203678APR 21 2015

21.330 MI

 

    TOTAL 4051087.20 TOTAL 4212561.21 TOTAL  4554628.35CONTRACT TOTAL

 

    SUB-TOTAL 4051087.20 SUB-TOTAL 4212561.21 SUB-TOTAL  4554628.35ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 3 /  4 011

GASTON

12CR.10361.19,  12CR.20361.27

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-279, NC-275, NC-273, US-321 & NC-7 AND 13 SECTIONS OF SECONDARY ROADS.

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY
DUNCAN,  SC   

C203678APR 21 2015

21.330 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 177000.00   MOBILIZATION

0002 0255000000-E SP   5,892 TON 23.00 135516.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  502 TON 33.00 16566.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  33.63 SMI 2800.00 94164.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  120,877 SY  1.50 181315.50   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  2,440 SY  4.65 11346.00   MILL ASP PVMT *****" DTH
(3")

0007 1330000000-E 607  4,890 SY  5.30 25917.00   INCIDENTAL MILLING

0008 1489000000-E 610  1,696 TON 54.70 92771.20   ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  30,005 TON 42.00 1260210.00   ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   2,619 TON 50.25 131604.75   ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  1,368 TON 43.75 59850.00   ASP CONC SURF CRS S9.5C

0012 1524000000-E SP   123 TON 68.25 8394.75   ASP CONC SURF CRS S9.5C LEVEL

0013 1575000000-E 620  2,132 TON 580.00 1236560.00   ASP FOR PLANT MIX

0014 1704000000-E SP   6,899 TON 118.00 814082.00   PATCHING EXIST PAVEMENT

0015 2374000000-N 840  6 EA  455.00 2730.00   FRAME-GRT-HD 840.03 **
(E)

0016 2600000000-N SP   28 EA  625.00 17500.00   RETROFIT EXT CURB RAMP

0017 2605000000-N 848  2 EA  1440.00 2880.00   CONCRETE CURB RAMP

0018 2800000000-N 858  5 EA  1015.00 5075.00   ADJ CATCH BASINS

0019 2815000000-N 858  2 EA  1015.00 2030.00   ADJ DROP INLETS

0020 2830000000-N 858  68 EA  650.00 44200.00   ADJ MANHOLES

0021 2845000000-N 858  27 EA  615.00 16605.00   ADJ METER OR VALVE BOXES

0022 2920000000-N 859  6 EA  1710.00 10260.00   CONVERT DI TO CB

0023 4413000000-E SP   2,508 SF  4.40 11035.20   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 225000.00   TEMP TRAFFIC CONTROL

0025 4510000000-N SP   510 HR  32.00 16320.00   LAW ENFORCEMENT

0026 4686000000-E 1205  200 LF  1.35 270.00   THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  1,195 LF  2.55 3047.25   THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  1,320 LF  2.65 3498.00   THERMO PVT MKG LINE 8"120 MILS

0029 4705000000-E 1205  100 LF  5.35 535.00   THERMO LINES 16" 120MILS

0030 4710000000-E 1205  920 LF  8.00 7360.00   24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  22 EA  155.00 3410.00   THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  159 EA  160.00 25440.00   THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  376,335 LF  0.18 67740.30   PAINT PVMT MARKINGS 4"

0034 4847000000-E 1205  262,490 LF  0.95 249365.50   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0035 4905000000-N 1253  891 EA  31.00 27621.00   SNOWPLB PVMT MRKER

0036 5255000000-N 1413 Lump Sum 6400.00   PORTABLE LIGHTING



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 4 /  4 011

GASTON

12CR.10361.19,  12CR.20361.27

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF NC-279, NC-275, NC-273, US-321 & NC-7 AND 13 SECTIONS OF SECONDARY ROADS.

   

C203678APR 21 2015

21.330 MI

 

    TOTAL 4993619.45   CONTRACT TOTAL

 

    SUB-TOTAL 4993619.45   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4051087.20   ASPHALT PAVING OF SHELBY, INC.

     2  4212561.21   BLYTHE CONSTRUCTION, INC.

     3  4554628.35   THE LANE CONSTRUCTION CORP

     4  4993619.45   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY
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YOUNG & MCQUEEN GRADING CO
INC
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C203562APR 21 2015

0.511 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 210000.00 257516.89  310000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 120000.00 203940.00  66811.50CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 6000.00 6000.00 1.01 1.01 1060.50  1060.50SUPP CLEARING & GRUBBING

0004 0015000000-N 205  1 EA  5000.00 5000.00 2898.27 2898.27 2121.00  2121.00SEALING ABANDONED WELLS

0005 0022000000-E 225  125,000 CY  12.00 1500000.00 9.29 1161250.00 13.00  1625000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 50000.00 15520.30  45000.00REINF BRG APPR **********
(29+38)

0007 0036000000-E 225  200 CY  20.00 4000.00 16.08 3216.00 20.30  4060.00UNDERCUT EXCAVATION

0008 0134000000-E 240  1,130 CY  7.00 7910.00 8.16 9220.80 6.10  6893.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,920 SY  3.00 20760.00 5.32 36814.40 3.80  26296.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  200 CY  40.00 8000.00 63.17 12634.00 40.10  8020.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  800 SY  4.00 3200.00 1.49 1192.00 3.70  2960.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   6,691 SF  43.00 287713.00 71.00 475061.00 35.00  234185.00TEMPORARY SHORING

0013 0318000000-E 300  110 TON 30.00 3300.00 28.64 3150.40 26.90  2959.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  330 SY  6.00 1980.00 1.91 630.30 7.60  2508.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  52 LF  65.00 3380.00 97.54 5072.08 91.00  4732.00**" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  64 LF  115.00 7360.00 134.88 8632.32 136.60  8742.40**" SIDE DRAIN PIPE
(48")

0017 0343000000-E 310  112 LF  35.00 3920.00 68.60 7683.20 35.80  4009.6015" SIDE DRAIN PIPE

0018 0344000000-E 310  144 LF  45.00 6480.00 74.08 10667.52 43.90  6321.6018" SIDE DRAIN PIPE

0019 0348000000-E 310  2 EA  350.00 700.00 286.37 572.74 449.00  898.00**" SIDE DRAIN PIPE ELBOW
(15")

0020 0348000000-E 310  2 EA  375.00 750.00 321.58 643.16 492.30  984.60**" SIDE DRAIN PIPE ELBOW
(18")

0021 0378000000-E 310  124 LF  75.00 9300.00 84.68 10500.32 66.00  8184.0024" RC PIPE CULV III

0022 0390000000-E 310  144 LF  140.00 20160.00 111.33 16031.52 96.70  13924.8036" RC PIPE CULV III

0023 0408000000-E 310  144 LF  165.00 23760.00 185.71 26742.24 209.50  30168.0054" RC PIPE CULV III

0024 0448200000-E 310  224 LF  40.00 8960.00 62.41 13979.84 43.90  9833.6015" RCP CULV CLASS IV

0025 0576000000-E 310  28 LF  125.00 3500.00 169.89 4756.92 206.30  5776.40**" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  100 LF  25.00 2500.00 50.99 5099.00 40.30  4030.0015" CS PIPE CULV 0.064"

0027 0636000000-E 310  2 EA  350.00 700.00 383.21 766.42 543.60  1087.20**" CS ELBOW *****" THICK
(15", 0.064")

0028 0995000000-E 340  191 LF  10.00 1910.00 11.85 2263.35 16.00  3056.00PIPE REMOVAL

0029 1011000000-N 500 Lump Sum 74500.00 56547.00  78000.00FINE GRADING

0030 1099500000-E 505  100 CY  20.00 2000.00 14.63 1463.00 20.30  2030.00SHALLOW UNDERCUT

0031 1099700000-E 505  160 TON 50.00 8000.00 24.07 3851.20 20.80  3328.00CLASS IV SUBGRD STABILIZATION

0032 1121000000-E 520  576 TON 22.50 12960.00 24.39 14048.64 19.40  11174.40AGGREGATE BASE COURSE

0033 1220000000-E 545  100 TON 25.00 2500.00 28.03 2803.00 25.80  2580.00INCIDENTAL STONE BASE

0034 1231000000-E 560  680 CY  12.00 8160.00 8.33 5664.40 8.30  5644.00SHOULDER BORROW

0035 1275000000-E 600  210 GAL 11.00 2310.00 11.33 2379.30 5.30  1113.00PRIME COAT

0036 1330000000-E 607  135 SY  11.00 1485.00 11.33 1529.55 31.80  4293.00INCIDENTAL MILLING
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0037 1491000000-E 610  3,010 TON 60.75 182857.50 61.80 186018.00 55.20  166152.00ASP CONC BASE CRS B25.0C

0038 1503000000-E 610  1,140 TON 60.75 69255.00 61.80 70452.00 55.20  62928.00ASP CONC INTR CRS I19.0C

0039 1523000000-E 610  1,930 TON 60.75 117247.50 61.80 119274.00 55.20  106536.00ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  305 TON 600.00 183000.00 767.35 234041.75 630.20  192211.00ASP FOR PLANT MIX

0041 1693000000-E 654  50 TON 250.00 12500.00 180.25 9012.50 209.90  10495.00ASPH PLT MIX PVMT REPAIR

0042 2000000000-N 806  9 EA  250.00 2250.00 214.31 1928.79 258.60  2327.40RIGHT OF WAY MARKERS

0043 2022000000-E 815  112 CY  20.00 2240.00 1.37 153.44 1.20  134.40SUBDRAIN EXCAVATION

0044 2026000000-E 815  500 SY  4.00 2000.00 2.85 1425.00 4.10  2050.00GEOTEXTILE FOR SUBSURF DRNS

0045 2036000000-E 815  84 CY  60.00 5040.00 64.48 5416.32 51.80  4351.20SUBDRAIN COARSE AGGREGATE

0046 2044000000-E 815  500 LF  20.00 10000.00 16.05 8025.00 23.30  11650.006" PERF SUBDRN PIPE

0047 2070000000-N 815  1 EA  500.00 500.00 256.39 256.39 483.90  483.90SUBDRN PIPE OUTLET

0048 2077000000-E 815  6 LF  50.00 300.00 20.74 124.44 34.60  207.606" OUTLET PIPE

0049 2209000000-E 838 3.4 CY  1400.00 4760.00 1919.39 6525.93 1053.70  3582.58ENDWALLS

0050 2220000000-E 838 5.2 CY  1625.00 8450.00 1607.19 8357.39 2138.40  11119.68REINFORCED ENDWALLS

0051 2253000000-E 840 2.12 CY  1000.00 2120.00 914.70 1939.16 834.20  1768.50PIPE COLLARS

0052 2275000000-E SP   82 CY  250.00 20500.00 221.35 18150.70 303.70  24903.40FLOWABLE FILL

0053 2286000000-N 840  6 EA  2250.00 13500.00 1341.58 8049.48 2096.30  12577.80MASNRY DRAINAGE STRUCT

0054 2297000000-E 840 4.643 CY  1850.00 8589.55 1347.66 6257.19 3445.20  15996.06MASNRY DRAINAGE STRUCT

0055 2308000000-E 840 0.3 LF  500.00 150.00 409.99 123.00 423.60  127.08MASNRY DRAINAGE STRUCT

0056 2354000000-N 840  1 EA  675.00 675.00 458.63 458.63 347.90  347.90FRAME W/GRATE 840.22 STD

0057 2365000000-N 840  2 EA  750.00 1500.00 587.08 1174.16 483.90  967.80FRAME W/2GRTS 840.22 STD

0058 2367000000-N 840  5 EA  750.00 3750.00 627.94 3139.70 496.90  2484.50FRAME W/2GRTS 840.29 STD

0059 2556000000-E 846  680 LF  25.00 17000.00 22.66 15408.80 23.30  15844.00SHOULDER BERM GUTTER

0060 2619000000-E 850  11 SY  65.00 715.00 61.80 679.80 63.60  699.604" CONCRETE PAVED DITCH

0061 3030000000-E 862  2,025 LF  14.20 28755.00 14.63 29625.75 15.10  30577.50STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  11.00 55.00 11.33 56.65 11.70  58.50ADDIT GUARDRAIL POSTS

0063 3270000000-N SP   6 EA  1800.00 10800.00 1854.00 11124.00 1908.90  11453.40GR ANCHOR TYPE 350

0064 3317000000-N 862  4 EA  1300.00 5200.00 1339.00 5356.00 1378.70  5514.80GR ANCHOR TYPE B-77

0065 3345000000-E 864  215 LF  7.00 1505.00 27.81 5979.15 7.40  1591.00REMOVE & RESET GUARDRAIL

0066 3360000000-E 863  4,123 LF  1.00 4123.00 2.06 8493.38 1.10  4535.30REMOVE EXISTING GUARDRAIL

0067 3389100000-N SP   3 EA  950.00 2850.00 978.50 2935.50 1007.50  3022.50TEMP GDRL ANCH UNITS 350

0068 3628000000-E 876  100 TON 38.50 3850.00 39.16 3916.00 52.80  5280.00RIP RAP, CLASS I

0069 3635000000-E 876  935 TON 40.00 37400.00 39.16 36614.60 30.80  28798.00RIP RAP, CLASS II

0070 3649000000-E 876  285 TON 30.00 8550.00 32.93 9385.05 30.70  8749.50RIP RAP, CLASS B

0071 3656000000-E 876  3,070 SY  3.00 9210.00 2.04 6262.80 4.00  12280.00GEOTEXTILE FOR DRAINGE

0072 4072000000-E 903  14 LF  10.00 140.00 10.30 144.20 10.60  148.40SUPPORT, 3-LB STL U-CHAN

0073 4102000000-N 904  1 EA  125.00 125.00 128.75 128.75 132.60  132.60SIGN ERECTION, TYPE E

0074 4155000000-N 907  1 EA  1.00 1.00 1.03 1.03 1.10  1.10DISPOSE SIGN SYST U-CHAN

0075 4400000000-E 1110  234 SF  5.50 1287.00 5.67 1326.78 5.80  1357.20WORK ZONE SIGNS (STAT)

0076 4405000000-E 1110  117 SF  10.00 1170.00 7.99 934.83 24.40  2854.80WORK ZONE SIGNS (PORT)

0077 4410000000-E 1110  74 SF  5.50 407.00 6.06 448.44 7.10  525.40WORK ZONE SIGNS (BARR)
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0078 4430000000-N 1130  80 EA  45.00 3600.00 94.20 7536.00 49.90  3992.00DRUMS

0079 4435000000-N 1135  35 EA  25.00 875.00 18.35 642.25 19.40  679.00CONES

0080 4445000000-E 1145  80 LF  25.00 2000.00 19.57 1565.60 20.70  1656.00BARRICADES (TYPE III)

0081 4450000000-N 1150  600 HR  25.00 15000.00 28.58 17148.00 26.70  16020.00FLAGGER

0082 4465000000-N 1160  4 EA  4250.00 17000.00 4859.03 19436.12 4507.10  18028.40TEMPORARY CRASH CUSHIONS

0083 4470000000-N 1160  2 EA  1350.00 2700.00 1543.46 3086.92 1431.70  2863.40RESET CRASH CUSHION

0084 4480000000-N 1165  2 EA  15000.00 30000.00 11433.00 22866.00 5302.50  10605.00TMA

0085 4485000000-E 1170  1,210 LF  17.95 21719.50 20.52 24829.20 19.00  22990.00PORT CONC BARRIER

0086 4490000000-E 1170  110 LF  30.00 3300.00 34.30 3773.00 31.80  3498.00PORT CONC BARRIER(ANCHRD)

0087 4500000000-E 1170  750 LF  4.00 3000.00 4.57 3427.50 4.20  3150.00RESET PORT CONC BARRIER

0088 4510000000-N SP   80 HR  50.00 4000.00 43.45 3476.00 53.00  4240.00LAW ENFORCEMENT

0089 4516000000-N 1180  35 EA  45.00 1575.00 34.25 1198.75 36.30  1270.50SKINNY DRUM

0090 4650000000-N 1251  150 EA  9.75 1462.50 12.36 1854.00 12.70  1905.00TEMP RAISED PVMT MRKS

0091 4810000000-E 1205  46,376 LF  0.18 8347.68 0.18 8347.68 0.20  9275.20PAINT PVMT MARKINGS 4"

0092 4847000000-E 1205  8,089 LF  1.10 8897.90 2.32 18766.48 2.40  19413.60POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  5,856 LF  0.65 3806.40 1.03 6031.68 1.10  6441.60LINE REMOVAL 4" WIDE

0094 4900000000-N 1251  4 EA  25.00 100.00 15.45 61.80 15.90  63.60PERM RAISED PVMT MARKERS

0095 4905000000-N 1253  37 EA  55.00 2035.00 103.00 3811.00 106.10  3925.70SNOWPLB PVMT MRKER

0096 6000000000-E 1605  9,500 LF  2.00 19000.00 2.29 21755.00 3.60  34200.00TEMPORARY SILT FENCE

0097 6006000000-E 1610  180 TON 30.00 5400.00 28.55 5139.00 52.10  9378.00EROS CONTRL STONE CL A

0098 6009000000-E 1610  1,630 TON 30.00 48900.00 27.52 44857.60 50.90  82967.00EROS CONTRL STONE CL B

0099 6012000000-E 1610  1,450 TON 30.00 43500.00 33.53 48618.50 32.70  47415.00SEDIMENT CONTROL STONE

0100 6015000000-E 1615  12 ACR 950.00 11400.00 978.50 11742.00 1060.50  12726.00TEMPORARY MULCHING

0101 6018000000-E 1620  700 LB  7.00 4900.00 7.21 5047.00 3.20  2240.00SEED FOR TEMP SEEDING

0102 6021000000-E 1620 4.5 TON 1900.00 8550.00 1957.00 8806.50 1272.60  5726.70FERT FOR TEMP SEEDING

0103 6024000000-E 1622  750 LF  30.00 22500.00 6.22 4665.00 15.50  11625.00TEMPORARY SLOPE DRAINS

0104 6029000000-E SP   600 LF  2.00 1200.00 1.94 1164.00 2.90  1740.00SAFETY FENCE

0105 6030000000-E 1630  2,720 CY  2.00 5440.00 4.64 12620.80 10.20  27744.00SILT EXCAVATION

0106 6036000000-E 1631  20,000 SY  1.75 35000.00 1.80 36000.00 1.30  26000.00MATTING FOR EROS CONTROL

0107 6037000000-E SP   800 SY  4.50 3600.00 4.64 3712.00 8.50  6800.00COIR FIBER MAT

0108 6042000000-E 1632  850 LF  5.15 4377.50 3.30 2805.00 5.90  5015.001/4" HARDWARE CLOTH

0109 6070000000-N 1639  26 EA  800.00 20800.00 119.51 3107.26 605.90  15753.40SPECIAL STILLING BASINS

0110 6071010000-E SP   550 LF  7.00 3850.00 3.03 1666.50 10.30  5665.00WATTLE

0111 6071020000-E SP   180 LB  10.00 1800.00 7.83 1409.40 28.30  5094.00POLYACRYLAMIDE (PAM)

0112 6071030000-E 1640  800 LF  4.75 3800.00 5.72 4576.00 6.00  4800.00COIR FIBER BAFFLE

0113 6071050000-E SP   5 EA  850.00 4250.00 1740.85 8704.25 1527.00  7635.00**" SKIMMER
(1-1/2")

0114 6084000000-E 1660  18 ACR 1600.00 28800.00 1648.00 29664.00 2121.00  38178.00SEEDING AND MULCHING

0115 6087000000-E 1660  6 ACR 100.00 600.00 114.33 685.98 106.10  636.60MOWING

0116 6090000000-E 1661  150 LB  8.00 1200.00 9.15 1372.50 6.40  960.00SEED FOR REPAIR SEEDING
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0117 6093000000-E 1661 0.75 TON 2500.00 1875.00 2575.00 1931.25 1272.60  954.45FERT FOR REPAIR SEEDING

0118 6096000000-E 1662  450 LB  5.00 2250.00 5.72 2574.00 12.70  5715.00SEED FOR SUPP SEEDING

0119 6108000000-E 1665  13 TON 1200.00 15600.00 1236.00 16068.00 1272.60  16543.80FERTILIZER TOPDRESSING

0120 6114500000-N 1667  10 MHR 35.00 350.00 40.02 400.20 79.50  795.00SPECIALIZED HAND MOWING

0121 6117000000-N SP   15 EA  500.00 7500.00 171.50 2572.50 265.10  3976.50RESPONSE FOR EROS CONTROL

0122 6123000000-E 1670 0.5 ACR 1400.00 700.00 1600.62 800.31 2757.30  1378.65REFORESTATION

WALL ITEMS

0123 8847000000-E SP   4,746 SF  24.80 117700.80 12.58 59704.68 11.70  55528.20GENERIC RET WALL ITEM (SF)
MATTRESS SCOUR PROTECTION

0124 8847000000-E SP   9,165 SF  59.50 545317.50 57.06 522954.90 48.30  442669.50GENERIC RET WALL ITEM (SF)
MSE WIRE FACED RETAINING WALL

STRUCTURE ITEMS

0125 8017000000-N SP  Lump Sum 25000.00 26216.96  137500.00CM&R TEMP ACCESS ***********
(29+38.00 -L-)

0126 8035000000-N 402 Lump Sum 50000.00 65499.66  160000.00REMV EXIST STR **********
(29+38.00 -L-)

0127 8105540000-E 411 112.2 LF  870.00 97614.00 1029.70 115532.34 680.00  76296.003'-6" DRILLD PIER IN SOIL

0128 8105640000-E 411  148 LF  870.00 128760.00 1029.70 152395.60 680.00  100640.003'-6" DRILLD PIER NO SOIL

0129 8111400000-E 411 112.3 LF  300.00 33690.00 342.99 38517.78 300.00  33690.00PERM STL CASING FOR 3'-6" PIER

0130 8112730000-N 450  1 EA  3000.00 3000.00 2286.60 2286.60 2730.00  2730.00PDA TESTING

0131 8113000000-N 411  1 EA  600.00 600.00 685.98 685.98 600.00  600.00SID INSPECTIONS

0132 8115000000-N 411  1 EA  2000.00 2000.00 2286.60 2286.60 2000.00  2000.00CSL TESTING

0133 8121000000-N 412 Lump Sum 8000.00 18578.63  36300.00UNCL STR EXCAV STA *****
(29+38.00 -L-)

0134 8147000000-E 420  13,076 SF  30.00 392280.00 32.35 423008.60 30.00  392280.00REINF CONCRETE DECK SLAB

0135 8161000000-E 420  12,674 SF  1.30 16476.20 0.57 7224.18 1.00  12674.00GROOVING BRIDGE FLOORS

0136 8182000000-E 420 256.8 CY  750.00 192600.00 621.74 159662.83 900.00  231120.00CLASS A CONCRETE (BRIDGE)

0137 8210000000-N 422 Lump Sum 40000.00 42056.29  40000.00BRG APPR SLAB ***********
(29+38.00 -L-)

0138 8217000000-E 425  57,934 LB  1.10 63727.40 1.21 70100.14 1.20  69520.80REINF STEEL (BRIDGE)

0139 8238000000-E 425  7,066 LB  1.40 9892.40 2.13 15050.58 1.50  10599.00SPIRAL COL REINF STL BRG

0140 8265000000-E 430 1,554.64 LF  213.00 331138.32 256.99 399526.93 275.00  427526.0054" PRESTR CONCRETE GIRDR

0141 8364000000-E 450  120 LF  67.00 8040.00 77.16 9259.20 65.00  7800.00HP12X53 PILES

0142 8391000000-N 450  8 EA  125.00 1000.00 164.46 1315.68 125.00  1000.00STEEL PILE POINTS

0143 8503000000-E 460 674.38 LF  62.50 42148.75 79.38 53532.28 85.00  57322.30CONCRETE BARRIER RAIL

0144 8590000000-E 876  400 TON 45.00 18000.00 33.73 13492.00 32.00  12800.00RIP RAP, CLASS **
(II)

0145 8622000000-E 876  324 SY  6.00 1944.00 1.90 615.60 8.00  2592.00GEOTEXTILE FOR DRAINAGE

0146 8657000000-N 430 Lump Sum 7600.00 9285.08  7500.00ELASTOMERIC BEARINGS

0147 8706000000-N SP  Lump Sum 80000.00 96567.92  70000.00EXPANSION JOINT SEALS
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    TOTAL 5870576.40 TOTAL 5949546.14 TOTAL  6216976.90CONTRACT TOTAL

 

    SUB-TOTAL 3654047.03 SUB-TOTAL 3644189.10 SUB-TOTAL  3826289.10ROADWAY ITEMS

    SUB-TOTAL 663018.30 SUB-TOTAL 582659.58 SUB-TOTAL  498197.70WALL ITEMS

    SUB-TOTAL 1553511.07 SUB-TOTAL 1722697.46 SUB-TOTAL  1892490.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 314500.00 300000.00  395000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 70000.00 150000.00  200000.00CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 7500.00 7500.00 9000.00 9000.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0004 0015000000-N 205  1 EA  2768.15 2768.15 2500.00 2500.00 2500.00  2500.00SEALING ABANDONED WELLS

0005 0022000000-E 225  125,000 CY  12.25 1531250.00 12.50 1562500.00 18.00  2250000.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 21850.00 39438.94  40000.00REINF BRG APPR **********
(29+38)

0007 0036000000-E 225  200 CY  12.30 2460.00 25.00 5000.00 10.00  2000.00UNDERCUT EXCAVATION

0008 0134000000-E 240  1,130 CY  7.25 8192.50 8.00 9040.00 12.00  13560.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,920 SY  6.55 45326.00 10.00 69200.00 2.00  13840.00REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  200 CY  40.00 8000.00 69.00 13800.00 30.00  6000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  800 SY  3.00 2400.00 3.50 2800.00 2.50  2000.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   6,691 SF  36.00 240876.00 35.00 234185.00 100.00  669100.00TEMPORARY SHORING

0013 0318000000-E 300  110 TON 30.00 3300.00 35.00 3850.00 40.00  4400.00FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  330 SY  3.70 1221.00 5.00 1650.00 2.00  660.00FND CONDIT GEOTEXTILE

0015 0342000000-E 310  52 LF  80.00 4160.00 140.00 7280.00 40.00  2080.00**" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  64 LF  130.00 8320.00 225.00 14400.00 80.00  5120.00**" SIDE DRAIN PIPE
(48")

0017 0343000000-E 310  112 LF  45.00 5040.00 95.00 10640.00 32.00  3584.0015" SIDE DRAIN PIPE

0018 0344000000-E 310  144 LF  51.00 7344.00 105.00 15120.00 38.00  5472.0018" SIDE DRAIN PIPE

0019 0348000000-E 310  2 EA  150.00 300.00 650.00 1300.00 200.00  400.00**" SIDE DRAIN PIPE ELBOW
(15")

0020 0348000000-E 310  2 EA  250.00 500.00 750.00 1500.00 250.00  500.00**" SIDE DRAIN PIPE ELBOW
(18")

0021 0378000000-E 310  124 LF  60.00 7440.00 150.00 18600.00 38.00  4712.0024" RC PIPE CULV III

0022 0390000000-E 310  144 LF  100.00 14400.00 190.00 27360.00 52.00  7488.0036" RC PIPE CULV III

0023 0408000000-E 310  144 LF  180.00 25920.00 450.00 64800.00 250.00  36000.0054" RC PIPE CULV III

0024 0448200000-E 310  224 LF  43.00 9632.00 99.00 22176.00 48.00  10752.0015" RCP CULV CLASS IV

0025 0576000000-E 310  28 LF  200.00 5600.00 400.00 11200.00 200.00  5600.00**" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  100 LF  48.00 4800.00 80.00 8000.00 38.00  3800.0015" CS PIPE CULV 0.064"

0027 0636000000-E 310  2 EA  235.00 470.00 750.00 1500.00 200.00  400.00**" CS ELBOW *****" THICK
(15", 0.064")

0028 0995000000-E 340  191 LF  17.00 3247.00 25.00 4775.00 15.00  2865.00PIPE REMOVAL

0029 1011000000-N 500 Lump Sum 434303.00 75000.00  200000.00FINE GRADING

0030 1099500000-E 505  100 CY  15.00 1500.00 11.00 1100.00 5.00  500.00SHALLOW UNDERCUT

0031 1099700000-E 505  160 TON 32.00 5120.00 55.00 8800.00 5.00  800.00CLASS IV SUBGRD STABILIZATION

0032 1121000000-E 520  576 TON 20.00 11520.00 58.00 33408.00 40.00  23040.00AGGREGATE BASE COURSE

0033 1220000000-E 545  100 TON 32.00 3200.00 50.00 5000.00 30.00  3000.00INCIDENTAL STONE BASE

0034 1231000000-E 560  680 CY  8.00 5440.00 8.00 5440.00 15.00  10200.00SHOULDER BORROW

0035 1275000000-E 600  210 GAL 12.35 2593.50 11.34 2381.40 20.00  4200.00PRIME COAT

0036 1330000000-E 607  135 SY  33.50 4522.50 11.34 1530.90 30.00  4050.00INCIDENTAL MILLING
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0037 1491000000-E 610  3,010 TON 59.00 177590.00 61.86 186198.60 52.53  158115.30ASP CONC BASE CRS B25.0C

0038 1503000000-E 610  1,140 TON 59.00 67260.00 61.86 70520.40 52.53  59884.20ASP CONC INTR CRS I19.0C

0039 1523000000-E 610  1,930 TON 59.00 113870.00 73.00 140890.00 52.53  101382.90ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  305 TON 675.00 205875.00 768.04 234252.20 600.00  183000.00ASP FOR PLANT MIX

0041 1693000000-E 654  50 TON 225.00 11250.00 450.00 22500.00 175.00  8750.00ASPH PLT MIX PVMT REPAIR

0042 2000000000-N 806  9 EA  165.00 1485.00 200.00 1800.00 200.00  1800.00RIGHT OF WAY MARKERS

0043 2022000000-E 815  112 CY  28.00 3136.00 15.00 1680.00 25.00  2800.00SUBDRAIN EXCAVATION

0044 2026000000-E 815  500 SY  3.00 1500.00 7.00 3500.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0045 2036000000-E 815  84 CY  60.00 5040.00 82.00 6888.00 100.00  8400.00SUBDRAIN COARSE AGGREGATE

0046 2044000000-E 815  500 LF  15.00 7500.00 8.00 4000.00 2.00  1000.006" PERF SUBDRN PIPE

0047 2070000000-N 815  1 EA  430.00 430.00 500.00 500.00 200.00  200.00SUBDRN PIPE OUTLET

0048 2077000000-E 815  6 LF  45.00 270.00 8.00 48.00 5.00  30.006" OUTLET PIPE

0049 2209000000-E 838 3.4 CY  1100.00 3740.00 1200.00 4080.00 550.00  1870.00ENDWALLS

0050 2220000000-E 838 5.2 CY  1100.00 5720.00 1930.00 10036.00 600.00  3120.00REINFORCED ENDWALLS

0051 2253000000-E 840 2.12 CY  960.00 2035.20 960.00 2035.20 500.00  1060.00PIPE COLLARS

0052 2275000000-E SP   82 CY  255.00 20910.00 350.00 28700.00 300.00  24600.00FLOWABLE FILL

0053 2286000000-N 840  6 EA  1615.00 9690.00 3300.00 19800.00 2000.00  12000.00MASNRY DRAINAGE STRUCT

0054 2297000000-E 840 4.643 CY  1025.00 4759.08 1950.00 9053.85 600.00  2785.80MASNRY DRAINAGE STRUCT

0055 2308000000-E 840 0.3 LF  155.00 46.50 1165.00 349.50 300.00  90.00MASNRY DRAINAGE STRUCT

0056 2354000000-N 840  1 EA  600.00 600.00 450.00 450.00 450.00  450.00FRAME W/GRATE 840.22 STD

0057 2365000000-N 840  2 EA  770.00 1540.00 690.00 1380.00 400.00  800.00FRAME W/2GRTS 840.22 STD

0058 2367000000-N 840  5 EA  730.00 3650.00 660.00 3300.00 400.00  2000.00FRAME W/2GRTS 840.29 STD

0059 2556000000-E 846  680 LF  20.00 13600.00 40.00 27200.00 25.00  17000.00SHOULDER BERM GUTTER

0060 2619000000-E 850  11 SY  100.00 1100.00 110.00 1210.00 60.00  660.004" CONCRETE PAVED DITCH

0061 3030000000-E 862  2,025 LF  16.00 32400.00 16.00 32400.00 15.50  31387.50STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  12.50 62.50 32.00 160.00 30.00  150.00ADDIT GUARDRAIL POSTS

0063 3270000000-N SP   6 EA  2025.00 12150.00 1950.00 11700.00 1900.00  11400.00GR ANCHOR TYPE 350

0064 3317000000-N 862  4 EA  1500.00 6000.00 1550.00 6200.00 1500.00  6000.00GR ANCHOR TYPE B-77

0065 3345000000-E 864  215 LF  8.00 1720.00 6.00 1290.00 5.00  1075.00REMOVE & RESET GUARDRAIL

0066 3360000000-E 863  4,123 LF  1.15 4741.45 2.00 8246.00 1.00  4123.00REMOVE EXISTING GUARDRAIL

0067 3389100000-N SP   3 EA  1070.00 3210.00 1200.00 3600.00 1100.00  3300.00TEMP GDRL ANCH UNITS 350

0068 3628000000-E 876  100 TON 43.00 4300.00 50.00 5000.00 50.00  5000.00RIP RAP, CLASS I

0069 3635000000-E 876  935 TON 48.00 44880.00 50.00 46750.00 50.00  46750.00RIP RAP, CLASS II

0070 3649000000-E 876  285 TON 43.00 12255.00 150.00 42750.00 60.00  17100.00RIP RAP, CLASS B

0071 3656000000-E 876  3,070 SY  3.00 9210.00 3.00 9210.00 3.00  9210.00GEOTEXTILE FOR DRAINGE

0072 4072000000-E 903  14 LF  5.90 82.60 5.00 70.00 5.00  70.00SUPPORT, 3-LB STL U-CHAN

0073 4102000000-N 904  1 EA  85.00 85.00 80.00 80.00 75.00  75.00SIGN ERECTION, TYPE E

0074 4155000000-N 907  1 EA  10.00 10.00 10.00 10.00 5.00  5.00DISPOSE SIGN SYST U-CHAN

0075 4400000000-E 1110  234 SF  5.50 1287.00 15.00 3510.00 5.00  1170.00WORK ZONE SIGNS (STAT)

0076 4405000000-E 1110  117 SF  9.00 1053.00 18.00 2106.00 10.00  1170.00WORK ZONE SIGNS (PORT)

0077 4410000000-E 1110  74 SF  8.00 592.00 11.00 814.00 10.00  740.00WORK ZONE SIGNS (BARR)
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0078 4430000000-N 1130  80 EA  50.00 4000.00 75.00 6000.00 50.00  4000.00DRUMS

0079 4435000000-N 1135  35 EA  18.00 630.00 32.00 1120.00 20.00  700.00CONES

0080 4445000000-E 1145  80 LF  16.00 1280.00 38.00 3040.00 35.00  2800.00BARRICADES (TYPE III)

0081 4450000000-N 1150  600 HR  18.50 11100.00 45.00 27000.00 150.00  90000.00FLAGGER

0082 4465000000-N 1160  4 EA  4300.00 17200.00 6000.00 24000.00 7000.00  28000.00TEMPORARY CRASH CUSHIONS

0083 4470000000-N 1160  2 EA  1575.00 3150.00 2500.00 5000.00 1000.00  2000.00RESET CRASH CUSHION

0084 4480000000-N 1165  2 EA  5730.00 11460.00 9000.00 18000.00 10000.00  20000.00TMA

0085 4485000000-E 1170  1,210 LF  20.55 24865.50 35.00 42350.00 25.00  30250.00PORT CONC BARRIER

0086 4490000000-E 1170  110 LF  41.00 4510.00 45.00 4950.00 40.00  4400.00PORT CONC BARRIER(ANCHRD)

0087 4500000000-E 1170  750 LF  4.50 3375.00 10.00 7500.00 4.00  3000.00RESET PORT CONC BARRIER

0088 4510000000-N SP   80 HR  33.50 2680.00 45.00 3600.00 50.00  4000.00LAW ENFORCEMENT

0089 4516000000-N 1180  35 EA  35.00 1225.00 50.00 1750.00 25.00  875.00SKINNY DRUM

0090 4650000000-N 1251  150 EA  11.00 1650.00 12.00 1800.00 9.75  1462.50TEMP RAISED PVMT MRKS

0091 4810000000-E 1205  46,376 LF  0.20 9275.20 0.80 37100.80 0.18  8347.68PAINT PVMT MARKINGS 4"

0092 4847000000-E 1205  8,089 LF  1.25 10111.25 2.00 16178.00 1.10  8897.90POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  5,856 LF  0.75 4392.00 2.00 11712.00 0.65  3806.40LINE REMOVAL 4" WIDE

0094 4900000000-N 1251  4 EA  28.50 114.00 250.00 1000.00 25.00  100.00PERM RAISED PVMT MARKERS

0095 4905000000-N 1253  37 EA  62.00 2294.00 85.00 3145.00 55.00  2035.00SNOWPLB PVMT MRKER

0096 6000000000-E 1605  9,500 LF  2.25 21375.00 2.00 19000.00 2.00  19000.00TEMPORARY SILT FENCE

0097 6006000000-E 1610  180 TON 38.00 6840.00 35.00 6300.00 40.00  7200.00EROS CONTRL STONE CL A

0098 6009000000-E 1610  1,630 TON 37.00 60310.00 35.00 57050.00 40.00  65200.00EROS CONTRL STONE CL B

0099 6012000000-E 1610  1,450 TON 32.25 46762.50 35.00 50750.00 40.00  58000.00SEDIMENT CONTROL STONE

0100 6015000000-E 1615  12 ACR 675.00 8100.00 1200.00 14400.00 950.00  11400.00TEMPORARY MULCHING

0101 6018000000-E 1620  700 LB  2.55 1785.00 15.00 10500.00 7.00  4900.00SEED FOR TEMP SEEDING

0102 6021000000-E 1620 4.5 TON 1800.00 8100.00 1400.00 6300.00 1900.00  8550.00FERT FOR TEMP SEEDING

0103 6024000000-E 1622  750 LF  12.50 9375.00 25.00 18750.00 7.00  5250.00TEMPORARY SLOPE DRAINS

0104 6029000000-E SP   600 LF  2.25 1350.00 3.00 1800.00 2.00  1200.00SAFETY FENCE

0105 6030000000-E 1630  2,720 CY  9.00 24480.00 5.00 13600.00 15.00  40800.00SILT EXCAVATION

0106 6036000000-E 1631  20,000 SY  2.00 40000.00 2.00 40000.00 1.75  35000.00MATTING FOR EROS CONTROL

0107 6037000000-E SP   800 SY  4.50 3600.00 8.00 6400.00 5.00  4000.00COIR FIBER MAT

0108 6042000000-E 1632  850 LF  2.20 1870.00 7.00 5950.00 5.00  4250.001/4" HARDWARE CLOTH

0109 6070000000-N 1639  26 EA  350.00 9100.00 2400.00 62400.00 250.00  6500.00SPECIAL STILLING BASINS

0110 6071010000-E SP   550 LF  5.50 3025.00 8.00 4400.00 7.00  3850.00WATTLE

0111 6071020000-E SP   180 LB  10.00 1800.00 9.00 1620.00 5.00  900.00POLYACRYLAMIDE (PAM)

0112 6071030000-E 1640  800 LF  5.35 4280.00 6.00 4800.00 5.00  4000.00COIR FIBER BAFFLE

0113 6071050000-E SP   5 EA  650.00 3250.00 3300.00 16500.00 500.00  2500.00**" SKIMMER
(1-1/2")

0114 6084000000-E 1660  18 ACR 1855.00 33390.00 1800.00 32400.00 1600.00  28800.00SEEDING AND MULCHING

0115 6087000000-E 1660  6 ACR 95.00 570.00 200.00 1200.00 1000.00  6000.00MOWING

0116 6090000000-E 1661  150 LB  3.40 510.00 8.00 1200.00 8.00  1200.00SEED FOR REPAIR SEEDING
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0117 6093000000-E 1661 0.75 TON 1800.00 1350.00 1200.00 900.00 2500.00  1875.00FERT FOR REPAIR SEEDING

0118 6096000000-E 1662  450 LB  3.40 1530.00 8.00 3600.00 5.00  2250.00SEED FOR SUPP SEEDING

0119 6108000000-E 1665  13 TON 1350.00 17550.00 1200.00 15600.00 1200.00  15600.00FERTILIZER TOPDRESSING

0120 6114500000-N 1667  10 MHR 56.00 560.00 250.00 2500.00 35.00  350.00SPECIALIZED HAND MOWING

0121 6117000000-N SP   15 EA  380.00 5700.00 500.00 7500.00 200.00  3000.00RESPONSE FOR EROS CONTROL

0122 6123000000-E 1670 0.5 ACR 2250.00 1125.00 5000.00 2500.00 1400.00  700.00REFORESTATION

WALL ITEMS

0123 8847000000-E SP   4,746 SF  12.35 58613.10 11.00 52206.00 15.00  71190.00GENERIC RET WALL ITEM (SF)
MATTRESS SCOUR PROTECTION

0124 8847000000-E SP   9,165 SF  61.75 565938.75 62.00 568230.00 60.00  549900.00GENERIC RET WALL ITEM (SF)
MSE WIRE FACED RETAINING WALL

STRUCTURE ITEMS

0125 8017000000-N SP  Lump Sum 26700.00 25000.00  100000.00CM&R TEMP ACCESS ***********
(29+38.00 -L-)

0126 8035000000-N 402 Lump Sum 102815.00 50000.00  75000.00REMV EXIST STR **********
(29+38.00 -L-)

0127 8105540000-E 411 112.2 LF  988.50 110909.70 870.00 97614.00 1100.00  123420.003'-6" DRILLD PIER IN SOIL

0128 8105640000-E 411  148 LF  850.00 125800.00 870.00 128760.00 1100.00  162800.003'-6" DRILLD PIER NO SOIL

0129 8111400000-E 411 112.3 LF  360.00 40428.00 300.00 33690.00 300.00  33690.00PERM STL CASING FOR 3'-6" PIER

0130 8112730000-N 450  1 EA  1685.00 1685.00 3000.00 3000.00 2500.00  2500.00PDA TESTING

0131 8113000000-N 411  1 EA  675.00 675.00 600.00 600.00 600.00  600.00SID INSPECTIONS

0132 8115000000-N 411  1 EA  2250.00 2250.00 2000.00 2000.00 5000.00  5000.00CSL TESTING

0133 8121000000-N 412 Lump Sum 10110.00 8000.00  50000.00UNCL STR EXCAV STA *****
(29+38.00 -L-)

0134 8147000000-E 420  13,076 SF  27.00 353052.00 30.00 392280.00 35.00  457660.00REINF CONCRETE DECK SLAB

0135 8161000000-E 420  12,674 SF  0.65 8238.10 1.30 16476.20 0.50  6337.00GROOVING BRIDGE FLOORS

0136 8182000000-E 420 256.8 CY  670.00 172056.00 750.00 192600.00 750.00  192600.00CLASS A CONCRETE (BRIDGE)

0137 8210000000-N 422 Lump Sum 41450.00 40000.00  50000.00BRG APPR SLAB ***********
(29+38.00 -L-)

0138 8217000000-E 425  57,934 LB  0.85 49243.90 1.10 63727.40 1.00  57934.00REINF STEEL (BRIDGE)

0139 8238000000-E 425  7,066 LB  1.55 10952.30 1.40 9892.40 2.00  14132.00SPIRAL COL REINF STL BRG

0140 8265000000-E 430 1,554.64 LF  262.77 408512.75 213.00 331138.32 370.00  575216.8054" PRESTR CONCRETE GIRDR

0141 8364000000-E 450  120 LF  77.25 9270.00 67.00 8040.00 100.00  12000.00HP12X53 PILES

0142 8391000000-N 450  8 EA  200.00 1600.00 125.00 1000.00 200.00  1600.00STEEL PILE POINTS

0143 8503000000-E 460 674.38 LF  61.50 41474.37 62.50 42148.75 60.00  40462.80CONCRETE BARRIER RAIL

0144 8590000000-E 876  400 TON 50.00 20000.00 90.00 36000.00 50.00  20000.00RIP RAP, CLASS **
(II)

0145 8622000000-E 876  324 SY  3.15 1020.60 10.00 3240.00 2.00  648.00GEOTEXTILE FOR DRAINAGE

0146 8657000000-N 430 Lump Sum 7300.00 7600.00  10000.00ELASTOMERIC BEARINGS

0147 8706000000-N SP  Lump Sum 75250.00 80000.00  70000.00EXPANSION JOINT SEALS
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    TOTAL 6297995.00 TOTAL 6514951.86 TOTAL  7905786.78CONTRACT TOTAL

 

    SUB-TOTAL 4052650.43 SUB-TOTAL 4321708.79 SUB-TOTAL  5223096.18ROADWAY ITEMS

    SUB-TOTAL 624551.85 SUB-TOTAL 620436.00 SUB-TOTAL  621090.00WALL ITEMS

    SUB-TOTAL 1620792.72 SUB-TOTAL 1572807.07 SUB-TOTAL  2061600.60STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 408315.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 200000.00   CLEARING & GRUBBING

0003 0008000000-E 200  1 ACR 500.00 500.00   SUPP CLEARING & GRUBBING

0004 0015000000-N 205  1 EA  2500.00 2500.00   SEALING ABANDONED WELLS

0005 0022000000-E 225  125,000 CY  18.00 2250000.00   UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 19530.00   REINF BRG APPR **********
(29+38)

0007 0036000000-E 225  200 CY  15.00 3000.00   UNDERCUT EXCAVATION

0008 0134000000-E 240  1,130 CY  15.00 16950.00   DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  6,920 SY  9.00 62280.00   REMOVAL OF EXT ASPHALT PVMT

0010 0195000000-E 265  200 CY  35.00 7000.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  800 SY  2.50 2000.00   GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   6,691 SF  50.00 334550.00   TEMPORARY SHORING

0013 0318000000-E 300  110 TON 45.00 4950.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  330 SY  2.25 742.50   FND CONDIT GEOTEXTILE

0015 0342000000-E 310  52 LF  80.00 4160.00   **" SIDE DRAIN PIPE
(30")

0016 0342000000-E 310  64 LF  80.00 5120.00   **" SIDE DRAIN PIPE
(48")

0017 0343000000-E 310  112 LF  35.00 3920.00   15" SIDE DRAIN PIPE

0018 0344000000-E 310  144 LF  38.00 5472.00   18" SIDE DRAIN PIPE

0019 0348000000-E 310  2 EA  250.00 500.00   **" SIDE DRAIN PIPE ELBOW
(15")

0020 0348000000-E 310  2 EA  250.00 500.00   **" SIDE DRAIN PIPE ELBOW
(18")

0021 0378000000-E 310  124 LF  38.00 4712.00   24" RC PIPE CULV III

0022 0390000000-E 310  144 LF  52.00 7488.00   36" RC PIPE CULV III

0023 0408000000-E 310  144 LF  250.00 36000.00   54" RC PIPE CULV III

0024 0448200000-E 310  224 LF  48.00 10752.00   15" RCP CULV CLASS IV

0025 0576000000-E 310  28 LF  200.00 5600.00   **" CS PIPE CULV *****"
(54", 0.109")

0026 0582000000-E 310  100 LF  38.00 3800.00   15" CS PIPE CULV 0.064"

0027 0636000000-E 310  2 EA  250.00 500.00   **" CS ELBOW *****" THICK
(15", 0.064")

0028 0995000000-E 340  191 LF  15.00 2865.00   PIPE REMOVAL

0029 1011000000-N 500 Lump Sum 75000.00   FINE GRADING

0030 1099500000-E 505  100 CY  25.00 2500.00   SHALLOW UNDERCUT

0031 1099700000-E 505  160 TON 30.00 4800.00   CLASS IV SUBGRD STABILIZATION

0032 1121000000-E 520  576 TON 35.00 20160.00   AGGREGATE BASE COURSE

0033 1220000000-E 545  100 TON 30.00 3000.00   INCIDENTAL STONE BASE

0034 1231000000-E 560  680 CY  25.00 17000.00   SHOULDER BORROW

0035 1275000000-E 600  210 GAL 10.00 2100.00   PRIME COAT

0036 1330000000-E 607  135 SY  45.00 6075.00   INCIDENTAL MILLING
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0037 1491000000-E 610  3,010 TON 60.00 180600.00   ASP CONC BASE CRS B25.0C

0038 1503000000-E 610  1,140 TON 64.00 72960.00   ASP CONC INTR CRS I19.0C

0039 1523000000-E 610  1,930 TON 66.00 127380.00   ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  305 TON 600.00 183000.00   ASP FOR PLANT MIX

0041 1693000000-E 654  50 TON 200.00 10000.00   ASPH PLT MIX PVMT REPAIR

0042 2000000000-N 806  9 EA  200.00 1800.00   RIGHT OF WAY MARKERS

0043 2022000000-E 815  112 CY  20.00 2240.00   SUBDRAIN EXCAVATION

0044 2026000000-E 815  500 SY  2.25 1125.00   GEOTEXTILE FOR SUBSURF DRNS

0045 2036000000-E 815  84 CY  50.00 4200.00   SUBDRAIN COARSE AGGREGATE

0046 2044000000-E 815  500 LF  35.00 17500.00   6" PERF SUBDRN PIPE

0047 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0048 2077000000-E 815  6 LF  35.00 210.00   6" OUTLET PIPE

0049 2209000000-E 838 3.4 CY  550.00 1870.00   ENDWALLS

0050 2220000000-E 838 5.2 CY  1000.00 5200.00   REINFORCED ENDWALLS

0051 2253000000-E 840 2.12 CY  850.00 1802.00   PIPE COLLARS

0052 2275000000-E SP   82 CY  300.00 24600.00   FLOWABLE FILL

0053 2286000000-N 840  6 EA  2000.00 12000.00   MASNRY DRAINAGE STRUCT

0054 2297000000-E 840 4.643 CY  999.35 4639.98   MASNRY DRAINAGE STRUCT

0055 2308000000-E 840 0.3 LF  300.00 90.00   MASNRY DRAINAGE STRUCT

0056 2354000000-N 840  1 EA  575.00 575.00   FRAME W/GRATE 840.22 STD

0057 2365000000-N 840  2 EA  575.00 1150.00   FRAME W/2GRTS 840.22 STD

0058 2367000000-N 840  5 EA  575.00 2875.00   FRAME W/2GRTS 840.29 STD

0059 2556000000-E 846  680 LF  35.00 23800.00   SHOULDER BERM GUTTER

0060 2619000000-E 850  11 SY  100.00 1100.00   4" CONCRETE PAVED DITCH

0061 3030000000-E 862  2,025 LF  14.20 28755.00   STL BM GUARDRAIL

0062 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0063 3270000000-N SP   6 EA  1800.00 10800.00   GR ANCHOR TYPE 350

0064 3317000000-N 862  4 EA  1300.00 5200.00   GR ANCHOR TYPE B-77

0065 3345000000-E 864  215 LF  7.00 1505.00   REMOVE & RESET GUARDRAIL

0066 3360000000-E 863  4,123 LF  1.00 4123.00   REMOVE EXISTING GUARDRAIL

0067 3389100000-N SP   3 EA  950.00 2850.00   TEMP GDRL ANCH UNITS 350

0068 3628000000-E 876  100 TON 35.00 3500.00   RIP RAP, CLASS I

0069 3635000000-E 876  935 TON 35.00 32725.00   RIP RAP, CLASS II

0070 3649000000-E 876  285 TON 60.00 17100.00   RIP RAP, CLASS B

0071 3656000000-E 876  3,070 SY  3.00 9210.00   GEOTEXTILE FOR DRAINGE

0072 4072000000-E 903  14 LF  10.00 140.00   SUPPORT, 3-LB STL U-CHAN

0073 4102000000-N 904  1 EA  125.00 125.00   SIGN ERECTION, TYPE E

0074 4155000000-N 907  1 EA  1.00 1.00   DISPOSE SIGN SYST U-CHAN

0075 4400000000-E 1110  234 SF  5.50 1287.00   WORK ZONE SIGNS (STAT)

0076 4405000000-E 1110  117 SF  7.25 848.25   WORK ZONE SIGNS (PORT)

0077 4410000000-E 1110  74 SF  5.50 407.00   WORK ZONE SIGNS (BARR)
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0078 4430000000-N 1130  80 EA  38.50 3080.00   DRUMS

0079 4435000000-N 1135  35 EA  15.00 525.00   CONES

0080 4445000000-E 1145  80 LF  16.00 1280.00   BARRICADES (TYPE III)

0081 4450000000-N 1150  600 HR  18.00 10800.00   FLAGGER

0082 4465000000-N 1160  4 EA  4250.00 17000.00   TEMPORARY CRASH CUSHIONS

0083 4470000000-N 1160  2 EA  1350.00 2700.00   RESET CRASH CUSHION

0084 4480000000-N 1165  2 EA  2500.00 5000.00   TMA

0085 4485000000-E 1170  1,210 LF  17.95 21719.50   PORT CONC BARRIER

0086 4490000000-E 1170  110 LF  30.00 3300.00   PORT CONC BARRIER(ANCHRD)

0087 4500000000-E 1170  750 LF  4.00 3000.00   RESET PORT CONC BARRIER

0088 4510000000-N SP   80 HR  65.00 5200.00   LAW ENFORCEMENT

0089 4516000000-N 1180  35 EA  28.00 980.00   SKINNY DRUM

0090 4650000000-N 1251  150 EA  9.75 1462.50   TEMP RAISED PVMT MRKS

0091 4810000000-E 1205  46,376 LF  0.18 8347.68   PAINT PVMT MARKINGS 4"

0092 4847000000-E 1205  8,089 LF  1.10 8897.90   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  5,856 LF  0.65 3806.40   LINE REMOVAL 4" WIDE

0094 4900000000-N 1251  4 EA  25.00 100.00   PERM RAISED PVMT MARKERS

0095 4905000000-N 1253  37 EA  55.00 2035.00   SNOWPLB PVMT MRKER

0096 6000000000-E 1605  9,500 LF  2.00 19000.00   TEMPORARY SILT FENCE

0097 6006000000-E 1610  180 TON 40.00 7200.00   EROS CONTRL STONE CL A

0098 6009000000-E 1610  1,630 TON 40.00 65200.00   EROS CONTRL STONE CL B

0099 6012000000-E 1610  1,450 TON 40.00 58000.00   SEDIMENT CONTROL STONE

0100 6015000000-E 1615  12 ACR 950.00 11400.00   TEMPORARY MULCHING

0101 6018000000-E 1620  700 LB  7.00 4900.00   SEED FOR TEMP SEEDING

0102 6021000000-E 1620 4.5 TON 1900.00 8550.00   FERT FOR TEMP SEEDING

0103 6024000000-E 1622  750 LF  15.00 11250.00   TEMPORARY SLOPE DRAINS

0104 6029000000-E SP   600 LF  2.00 1200.00   SAFETY FENCE

0105 6030000000-E 1630  2,720 CY  15.00 40800.00   SILT EXCAVATION

0106 6036000000-E 1631  20,000 SY  1.75 35000.00   MATTING FOR EROS CONTROL

0107 6037000000-E SP   800 SY  4.50 3600.00   COIR FIBER MAT

0108 6042000000-E 1632  850 LF  5.15 4377.50   1/4" HARDWARE CLOTH

0109 6070000000-N 1639  26 EA  475.00 12350.00   SPECIAL STILLING BASINS

0110 6071010000-E SP   550 LF  6.50 3575.00   WATTLE

0111 6071020000-E SP   180 LB  8.00 1440.00   POLYACRYLAMIDE (PAM)

0112 6071030000-E 1640  800 LF  6.50 5200.00   COIR FIBER BAFFLE

0113 6071050000-E SP   5 EA  1000.00 5000.00   **" SKIMMER
(1-1/2")

0114 6084000000-E 1660  18 ACR 1600.00 28800.00   SEEDING AND MULCHING

0115 6087000000-E 1660  6 ACR 100.00 600.00   MOWING

0116 6090000000-E 1661  150 LB  8.00 1200.00   SEED FOR REPAIR SEEDING
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0117 6093000000-E 1661 0.75 TON 2500.00 1875.00   FERT FOR REPAIR SEEDING

0118 6096000000-E 1662  450 LB  5.00 2250.00   SEED FOR SUPP SEEDING

0119 6108000000-E 1665  13 TON 1200.00 15600.00   FERTILIZER TOPDRESSING

0120 6114500000-N 1667  10 MHR 35.00 350.00   SPECIALIZED HAND MOWING

0121 6117000000-N SP   15 EA  125.00 1875.00   RESPONSE FOR EROS CONTROL

0122 6123000000-E 1670 0.5 ACR 1400.00 700.00   REFORESTATION

WALL ITEMS

0123 8847000000-E SP   4,746 SF  11.00 52206.00   GENERIC RET WALL ITEM (SF)
MATTRESS SCOUR PROTECTION

0124 8847000000-E SP   9,165 SF  60.50 554482.50   GENERIC RET WALL ITEM (SF)
MSE WIRE FACED RETAINING WALL

STRUCTURE ITEMS

0125 8017000000-N SP  Lump Sum 200000.00   CM&R TEMP ACCESS ***********
(29+38.00 -L-)

0126 8035000000-N 402 Lump Sum 100000.00   REMV EXIST STR **********
(29+38.00 -L-)

0127 8105540000-E 411 112.2 LF  900.00 100980.00   3'-6" DRILLD PIER IN SOIL

0128 8105640000-E 411  148 LF  1100.00 162800.00   3'-6" DRILLD PIER NO SOIL

0129 8111400000-E 411 112.3 LF  325.00 36497.50   PERM STL CASING FOR 3'-6" PIER

0130 8112730000-N 450  1 EA  3000.00 3000.00   PDA TESTING

0131 8113000000-N 411  1 EA  600.00 600.00   SID INSPECTIONS

0132 8115000000-N 411  1 EA  2000.00 2000.00   CSL TESTING

0133 8121000000-N 412 Lump Sum 75075.00   UNCL STR EXCAV STA *****
(29+38.00 -L-)

0134 8147000000-E 420  13,076 SF  45.00 588420.00   REINF CONCRETE DECK SLAB

0135 8161000000-E 420  12,674 SF  0.60 7604.40   GROOVING BRIDGE FLOORS

0136 8182000000-E 420 256.8 CY  1750.00 449400.00   CLASS A CONCRETE (BRIDGE)

0137 8210000000-N 422 Lump Sum 40585.00   BRG APPR SLAB ***********
(29+38.00 -L-)

0138 8217000000-E 425  57,934 LB  1.00 57934.00   REINF STEEL (BRIDGE)

0139 8238000000-E 425  7,066 LB  2.25 15898.50   SPIRAL COL REINF STL BRG

0140 8265000000-E 430 1,554.64 LF  441.48 686342.47   54" PRESTR CONCRETE GIRDR

0141 8364000000-E 450  120 LF  70.00 8400.00   HP12X53 PILES

0142 8391000000-N 450  8 EA  300.00 2400.00   STEEL PILE POINTS

0143 8503000000-E 460 674.38 LF  65.00 43834.70   CONCRETE BARRIER RAIL

0144 8590000000-E 876  400 TON 31.00 12400.00   RIP RAP, CLASS **
(II)

0145 8622000000-E 876  324 SY  2.85 923.40   GEOTEXTILE FOR DRAINAGE

0146 8657000000-N 430 Lump Sum 30000.00   ELASTOMERIC BEARINGS

0147 8706000000-N SP  Lump Sum 150000.00   EXPANSION JOINT SEALS
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    TOTAL 8166349.68   CONTRACT TOTAL

 

    SUB-TOTAL 4784566.21   ROADWAY ITEMS

    SUB-TOTAL 606688.50   WALL ITEMS

    SUB-TOTAL 2775094.97   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5870576.40   MILLER ENGINEERING COMPANY, INC

     2  5949546.14   YOUNG & MCQUEEN GRADING CO INC

     3  6216976.90   NHM CONSTRUCTORS, LLC

     4  6297995.00   BLYTHE DEVELOPMENT CO.

     5  6514951.86   GLF CONSTRUCTION CORPORATION

     6  7905786.78   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     7  8166349.68   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00 259000.00  264200.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 580000.00 569978.86  246100.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF OF CULVERT #230308

0003 0000900000-N SP  Lump Sum 2262860.00 2383711.00  2936762.08GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0004 0000915000-N SP   14 EA  3380.00 47320.00 4400.00 61600.00 3750.00  52500.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP   2 EA  17375.00 34750.00 17695.70 35391.40 23088.32  46176.64GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230013

0006 0000915000-N SP   1 EA  23900.00 23900.00 17930.00 17930.00 29051.39  29051.39GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230013

0007 0000930000-E SP   70 LF  200.00 14000.00 361.90 25333.00 240.57  16839.90GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230013

0008 0000930000-E SP   70 LF  200.00 14000.00 361.90 25333.00 240.57  16839.90GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230013

0009 0000930000-E SP   80 LF  420.00 33600.00 674.30 53944.00 403.46  32276.80GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230013

0010 0000930000-E SP   105 LF  2475.00 259875.00 1849.10 194155.50 1905.06  200031.30GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230013

0011 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230013

0012 0000915000-N SP   2 EA  15600.00 31200.00 16142.50 32285.00 20537.28  41074.56GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230118

0013 0000915000-N SP   1 EA   16192.00 16192.00 25407.54  25407.54GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230118

0014 0000930000-E SP   69 LF  175.00 12075.00 364.10 25122.90 168.73  11642.37GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230118

0015 0000930000-E SP   69 LF  175.00 12075.00 364.10 25122.90 168.73  11642.37GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230118

0016 0000930000-E SP   79 LF   677.60 53530.40 353.19  27902.01GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230118

0017 0000930000-E SP   70 LF  2500.00 175000.00 1541.10 107877.00 1600.23  112016.10GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230118

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230118

0019 0000915000-N SP   2 EA  15350.00 30700.00 16142.50 32285.00 20437.28  40874.56GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230126

0020 0000915000-N SP   1 EA  21750.00 21750.00 16192.00 16192.00 25307.54  25307.54GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230126

0021 0000930000-E SP   68 LF  175.00 11900.00 367.40 24983.20 172.68  11742.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230126

0022 0000930000-E SP   68 LF  175.00 11900.00 367.40 24983.20 172.68  11742.24GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230126
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0023 0000930000-E SP   78 LF  370.00 28860.00 680.90 53110.20 351.39  27408.42GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230126

0024 0000930000-E SP   80 LF  2050.00 164000.00 1501.50 120120.00 1541.97  123357.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230126

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230126

0026 0000915000-N SP   2 EA  15350.00 30700.00 16252.50 32505.00 19537.28  39074.56GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230167

0027 0000915000-N SP   2 EA  20120.00 40240.00 14740.00 29480.00 24126.06  48252.12GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230167

0028 0000930000-E SP   59 LF  175.00 10325.00 393.80 23234.20 181.69  10719.71GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230167

0029 0000930000-E SP   59 LF  175.00 10325.00 393.80 23234.20 181.69  10719.71GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230167

0030 0000930000-E SP   69 LF  370.00 25530.00 621.50 42883.50 366.37  25279.53GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230167

0031 0000930000-E SP   69 LF  370.00 25530.00 621.50 42883.50 366.37  25279.53GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #230167

0032 0000930000-E SP   150 LF  1900.00 285000.00 1611.50 241725.00 1613.36  242004.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230167

0033 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230167

0034 0000915000-N SP   2 EA  15350.00 30700.00 16142.50 32285.00 14333.27  28666.54GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230171

0035 0000915000-N SP   1 EA  21750.00 21750.00 16192.00 16192.00 23207.54  23207.54GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230171

0036 0000930000-E SP   45 LF  175.00 7875.00 413.60 18612.00 305.25  13736.25GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230171

0037 0000930000-E SP   50 LF  175.00 8750.00 413.60 20680.00 292.95  14647.50GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230171

0038 0000930000-E SP   57 LF  370.00 21090.00 737.00 42009.00 400.99  22856.43GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230171

0039 0000930000-E SP   100 LF  2000.00 200000.00 1659.90 165990.00 1775.87  177587.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230171

0040 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230171

0041 0000915000-N SP   2 EA  15350.00 30700.00 16142.50 32285.00 20483.27  40966.54GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230175

0042 0000915000-N SP   1 EA  21750.00 21750.00 16192.00 16192.00 24707.54  24707.54GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230175

0043 0000930000-E SP   59 LF  175.00 10325.00 383.90 22650.10 181.69  10719.71GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230175



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 3 /  6 013

COLUMBUS

17BP.6.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN COLUMBUS COUNTY.

E.S. WAGNER COMPANY, LLC -
SOUTH CA

PIEDMONT,  SC

S & C CONSTRUCTION LLC SMITH-ROWE, LLC

WILMINGTON,  NC MOUNT AIRY,  NC

C203642APR 21 2015

0.553 MI

0044 0000930000-E SP   64 LF  175.00 11200.00 383.90 24569.60 174.71  11181.44GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230175

0045 0000930000-E SP   72 LF  370.00 26640.00 702.90 50608.80 367.97  26493.84GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230175

0046 0000930000-E SP   100 LF  2000.00 200000.00 1659.90 165990.00 1775.87  177587.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230175

0047 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230175

 

    TOTAL 5038195.00 TOTAL 5202189.46 TOTAL  5284582.05CONTRACT TOTAL

 

    SUB-TOTAL 5038195.00 SUB-TOTAL 5202189.46 SUB-TOTAL  5284582.05ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 4 /  6 013

COLUMBUS

17BP.6.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN COLUMBUS COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203642APR 21 2015

0.553 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275000.00 392500.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 675000.00 820000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF OF CULVERT #230308

0003 0000900000-N SP  Lump Sum 2336000.00 3973000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0004 0000915000-N SP   14 EA  4900.00 68600.00 5500.00 77000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000915000-N SP   2 EA  22600.00 45200.00 30000.00 60000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230013

0006 0000915000-N SP   1 EA  23000.00 23000.00 30000.00 30000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230013

0007 0000930000-E SP   70 LF  275.00 19250.00 450.00 31500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230013

0008 0000930000-E SP   70 LF  275.00 19250.00 450.00 31500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230013

0009 0000930000-E SP   80 LF  560.00 44800.00 750.00 60000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230013

0010 0000930000-E SP   105 LF  2400.00 252000.00 2500.00 262500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230013

0011 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230013

0012 0000915000-N SP   2 EA  17600.00 35200.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230118

0013 0000915000-N SP   1 EA  20000.00 20000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230118

0014 0000930000-E SP   69 LF  275.00 18975.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230118

0015 0000930000-E SP   69 LF  275.00 18975.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230118

0016 0000930000-E SP   79 LF  560.00 44240.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230118

0017 0000930000-E SP   70 LF  2200.00 154000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230118

0018 0000900000-N SP  Lump Sum  348350.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230118

0019 0000915000-N SP   2 EA  17600.00 35200.00 29000.00 58000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230126

0020 0000915000-N SP   1 EA  20000.00 20000.00 29000.00 29000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230126

0021 0000930000-E SP   68 LF  275.00 18700.00 450.00 30600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230126

0022 0000930000-E SP   68 LF  275.00 18700.00 450.00 30600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230126



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 5 /  6 013

COLUMBUS

17BP.6.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN COLUMBUS COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203642APR 21 2015

0.553 MI

0023 0000930000-E SP   78 LF  560.00 43680.00 750.00 58500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230126

0024 0000930000-E SP   80 LF  2100.00 168000.00 2000.00 160000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230126

0025 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230126

0026 0000915000-N SP   2 EA  17600.00 35200.00 29000.00 58000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230167

0027 0000915000-N SP   2 EA  20500.00 41000.00 28000.00 56000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230167

0028 0000930000-E SP   59 LF  290.00 17110.00 500.00 29500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230167

0029 0000930000-E SP   59 LF  290.00 17110.00 500.00 29500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230167

0030 0000930000-E SP   69 LF  535.00 36915.00 800.00 55200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230167

0031 0000930000-E SP   69 LF  535.00 36915.00 800.00 55200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #230167

0032 0000930000-E SP   150 LF  2000.00 300000.00 2100.00 315000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230167

0033 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230167

0034 0000915000-N SP   2 EA  17600.00 35200.00 29000.00 58000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230171

0035 0000915000-N SP   1 EA  20000.00 20000.00 30000.00 30000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230171

0036 0000930000-E SP   45 LF  280.00 12600.00 500.00 22500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230171

0037 0000930000-E SP   50 LF  280.00 14000.00 500.00 25000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230171

0038 0000930000-E SP   57 LF  620.00 35340.00 850.00 48450.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230171

0039 0000930000-E SP   100 LF  2100.00 210000.00 2300.00 230000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230171

0040 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230171

0041 0000915000-N SP   2 EA  17600.00 35200.00 29000.00 58000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #230175

0042 0000915000-N SP   1 EA  20000.00 20000.00 30000.00 30000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #230175

0043 0000930000-E SP   59 LF  290.00 17110.00 500.00 29500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#230175



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 6 /  6 013

COLUMBUS

17BP.6.R.63

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 7 BRIDGES IN COLUMBUS COUNTY.

S. T. WOOTEN CORPORATION

WILSON,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203642APR 21 2015

0.553 MI

0044 0000930000-E SP   64 LF  290.00 18560.00 500.00 32000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#230175

0045 0000930000-E SP   72 LF  575.00 41400.00 750.00 54000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #230175

0046 0000930000-E SP   100 LF  2000.00 200000.00 2200.00 220000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #230175

0047 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #230175

 

    TOTAL 5497430.00 TOTAL 7888900.00  CONTRACT TOTAL

 

    SUB-TOTAL 5497430.00 SUB-TOTAL 7888900.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5038195.00   E.S. WAGNER COMPANY, LLC - SOUTH CA

     2  5202189.46   S & C CONSTRUCTION LLC

     3  5284582.05   SMITH-ROWE, LLC

     4  5497430.00   S. T. WOOTEN CORPORATION

     5  7888900.00   CROWDER CONSTRUCTION COMPANY



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

VECELLIO & GROGAN INC

GREENSBORO,  NC BECKLEY,  WV

C203641APR 21 2015

0.685 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 520000.00  340000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2614898.00 3265000.00  3950000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  48000.00 96000.00 33000.00 66000.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400189

0004 0000915000-N SP   2 EA  80000.00 160000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400258

0005 0000915000-N SP   2 EA  23000.00 46000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400271

0006 0000915000-N SP   2 EA  72500.00 145000.00 31120.00 62240.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400272

0007 0000915000-N SP   2 EA  70000.00 140000.00 33100.00 66200.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400427

0008 0000915000-N SP   2 EA  75000.00 150000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670023

0009 0000915000-N SP   2 EA  66000.00 132000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670073

0010 0000915000-N SP   2 EA  87500.00 175000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670075

0011 0000915000-N SP   2 EA  77000.00 154000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670077

0012 0000915000-N SP   2 EA  77000.00 154000.00 30850.00 61700.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670173

0013 0000915000-N SP   20 EA  4000.00 80000.00 4900.00 98000.00 4300.00  86000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   13 LF  1.00 13.00 2730.00 35490.00 350.00  4550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400189

0015 0000930000-E SP   16 LF  1.00 16.00 2220.00 35520.00 300.00  4800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400258

0016 0000930000-E SP   15 LF  1.00 15.00 1950.00 29250.00 305.00  4575.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400271

0017 0000930000-E SP   13 LF  1.00 13.00 2730.00 35490.00 350.00  4550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400272

0018 0000930000-E SP   13 LF  1.00 13.00 2025.00 26325.00 350.00  4550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400427

0019 0000930000-E SP   12 LF  1.00 12.00 2950.00 35400.00 380.00  4560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670023

0020 0000930000-E SP   12 LF  1.00 12.00 4180.00 50160.00 380.00  4560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670073

0021 0000930000-E SP   12 LF  1.00 12.00 2960.00 35520.00 380.00  4560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670075



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

VECELLIO & GROGAN INC

GREENSBORO,  NC BECKLEY,  WV

C203641APR 21 2015

0.685 MI

0022 0000930000-E SP   12 LF  1.00 12.00 4180.00 50160.00 380.00  4560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670077

0023 0000930000-E SP   14 LF  1.00 14.00 2530.00 35420.00 325.00  4550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670173

0024 0000930000-E SP   21 LF  1.00 21.00 1690.00 35490.00 255.00  5355.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400189

0025 0000930000-E SP   12 LF  1.00 12.00 2960.00 35520.00 380.00  4560.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400258

0026 0000930000-E SP   17 LF  1.00 17.00 1725.00 29325.00 285.00  4845.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400271

0027 0000930000-E SP   14 LF  1.00 14.00 2535.00 35490.00 315.00  4410.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400272

0028 0000930000-E SP   14 LF  1.00 14.00 1880.00 26320.00 315.00  4410.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400427

0029 0000930000-E SP   13 LF  1.00 13.00 2730.00 35490.00 325.00  4225.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670023

0030 0000930000-E SP   13 LF  1.00 13.00 3860.00 50180.00 325.00  4225.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670073

0031 0000930000-E SP   12 LF  1.00 12.00 2960.00 35520.00 350.00  4200.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670075

0032 0000930000-E SP   13 LF  1.00 13.00 3860.00 50180.00 325.00  4225.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670077

0033 0000930000-E SP   14 LF  1.00 14.00 2535.00 35490.00 325.00  4550.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670173

0034 0000930000-E SP   65 LF  3300.00 214500.00 2700.00 175500.00 3200.00  208000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400189

0035 0000930000-E SP   60 LF  2335.00 140100.00 2070.00 124200.00 2600.00  156000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400258

0036 0000930000-E SP   70 LF  2600.00 182000.00 2170.00 151900.00 2500.00  175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400271

0037 0000930000-E SP   65 LF  2500.00 162500.00 2200.00 143000.00 2500.00  162500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400272

0038 0000930000-E SP   65 LF  2370.00 154050.00 2060.00 133900.00 2500.00  162500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400427

0039 0000930000-E SP   55 LF  2200.00 121000.00 1975.00 108625.00 2600.00  143000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670023

0040 0000930000-E SP   60 LF  2700.00 162000.00 2410.00 144600.00 2700.00  162000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670073

0041 0000930000-E SP   70 LF  2500.00 175000.00 2530.00 177100.00 2500.00  175000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670075



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 3 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

VECELLIO & GROGAN INC

GREENSBORO,  NC BECKLEY,  WV

C203641APR 21 2015

0.685 MI

0042 0000930000-E SP   55 LF  2400.00 132000.00 2260.00 124300.00 2800.00  154000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670077

0043 0000930000-E SP   60 LF  2500.00 150000.00 2070.00 124200.00 2600.00  156000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670173

 

    TOTAL 5940323.00 TOTAL 6654405.00 TOTAL  6820820.00CONTRACT TOTAL

 

    SUB-TOTAL 5940323.00 SUB-TOTAL 6654405.00 SUB-TOTAL  6820820.00ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 4 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203641APR 21 2015

0.685 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350495.00 412000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 4108360.00 5318400.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400189

0004 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400258

0005 0000915000-N SP   2 EA  40000.00 80000.00 32000.00 64000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400271

0006 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400272

0007 0000915000-N SP   2 EA  40000.00 80000.00 34000.00 68000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #400427

0008 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670023

0009 0000915000-N SP   2 EA  40000.00 80000.00 38000.00 76000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670073

0010 0000915000-N SP   2 EA  40000.00 80000.00 35000.00 70000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670075

0011 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670077

0012 0000915000-N SP   2 EA  40000.00 80000.00 36000.00 72000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #670173

0013 0000915000-N SP   20 EA  3600.00 72000.00 5000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0014 0000930000-E SP   13 LF  2475.00 32175.00 700.00 9100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400189

0015 0000930000-E SP   16 LF  750.00 12000.00 600.00 9600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400258

0016 0000930000-E SP   15 LF  1750.00 26250.00 600.00 9000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400271

0017 0000930000-E SP   13 LF  1850.00 24050.00 700.00 9100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400272

0018 0000930000-E SP   13 LF  1850.00 24050.00 700.00 9100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#400427

0019 0000930000-E SP   12 LF  2000.00 24000.00 700.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670023

0020 0000930000-E SP   12 LF  2950.00 35400.00 900.00 10800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670073

0021 0000930000-E SP   12 LF  2150.00 25800.00 700.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670075



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 5 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203641APR 21 2015

0.685 MI

0022 0000930000-E SP   12 LF  3000.00 36000.00 900.00 10800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670077

0023 0000930000-E SP   14 LF  2050.00 28700.00 600.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#670173

0024 0000930000-E SP   21 LF  490.00 10290.00 500.00 10500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400189

0025 0000930000-E SP   12 LF  1750.00 21000.00 700.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400258

0026 0000930000-E SP   17 LF  380.00 6460.00 500.00 8500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400271

0027 0000930000-E SP   14 LF  1750.00 24500.00 600.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400272

0028 0000930000-E SP   14 LF  1750.00 24500.00 600.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#400427

0029 0000930000-E SP   13 LF  1875.00 24375.00 700.00 9100.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670023

0030 0000930000-E SP   13 LF  1950.00 25350.00 800.00 10400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670073

0031 0000930000-E SP   12 LF  2225.00 26700.00 700.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670075

0032 0000930000-E SP   13 LF  2700.00 35100.00 800.00 10400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670077

0033 0000930000-E SP   14 LF  1900.00 26600.00 600.00 8400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#670173

0034 0000930000-E SP   65 LF  2700.00 175500.00 3500.00 227500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400189

0035 0000930000-E SP   60 LF  1850.00 111000.00 2300.00 138000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400258

0036 0000930000-E SP   70 LF  1950.00 136500.00 2300.00 161000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400271

0037 0000930000-E SP   65 LF  1950.00 126750.00 2400.00 156000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400272

0038 0000930000-E SP   65 LF  1850.00 120250.00 2200.00 143000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #400427

0039 0000930000-E SP   55 LF  1900.00 104500.00 2100.00 115500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670023

0040 0000930000-E SP   60 LF  3000.00 180000.00 2600.00 156000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670073

0041 0000930000-E SP   70 LF  1950.00 136500.00 2400.00 168000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670075



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 6 /  6 014

ORANGE, GUILFORD

17BP.7.R.86

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 5 BRIDGES IN GUILFORD COUNTY AND 5 BRIDGES IN ORANGE COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC  

C203641APR 21 2015

0.685 MI

0042 0000930000-E SP   55 LF  2050.00 112750.00 2600.00 143000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670077

0043 0000930000-E SP   60 LF  1900.00 114000.00 2300.00 138000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #670173

 

    TOTAL 7141905.00 TOTAL 8270000.00  CONTRACT TOTAL

 

    SUB-TOTAL 7141905.00 SUB-TOTAL 8270000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5940323.00   R.E. BURNS & SONS CO., INC.

     2  6654405.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  6820820.00   VECELLIO & GROGAN INC

     4  7141905.00   DANE CONSTRUCTION, INC.

     5  8270000.00   CROWDER CONSTRUCTION COMPANY



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 1 /  2 015

ORANGE, GUILFORD

17BP.7.R.87

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN GUILFORD COUNTY AND 3 BRIDGES IN ORANGE COUNTY.

HAYMES BROTHERS, INC.

CHATHAM,  VA

BLYTHE DEVELOPMENT CO. MOUNTAIN CREEK CONTRACTORS
INC

CHARLOTTE,  NC NORTH CHARLESTON,  SC

C203640APR 21 2015

0.431 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 155083.00  164000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 450000.00 448000.00  435000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400207

0003 0000900000-N SP  Lump Sum 400000.00 407000.00  420000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400254

0004 0000900000-N SP  Lump Sum 410000.00 377000.00  435000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400379

0005 0000900000-N SP  Lump Sum 425000.00 415000.00  445000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400431

0006 0000900000-N SP  Lump Sum 450000.00 445000.00  445000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670061

0007 0000900000-N SP  Lump Sum 390000.00 388000.00  400000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670132

0008 0000900000-N SP  Lump Sum 425000.00 408300.00  400000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670221

0009 0000915000-N SP   14 EA  1750.00 24500.00 7800.00 109200.00 10000.00  140000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 3124500.00 TOTAL 3152583.00 TOTAL  3284000.00CONTRACT TOTAL

 

    SUB-TOTAL 3124500.00 SUB-TOTAL 3152583.00 SUB-TOTAL  3284000.00ROADWAY ITEMS



MAY 11, 2015 08:50 AM

TIP NO 2:00 PM 2 /  2 015

ORANGE, GUILFORD

17BP.7.R.87

FED AID NO STATE FUNDED

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN GUILFORD COUNTY AND 3 BRIDGES IN ORANGE COUNTY.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC   

C203640APR 21 2015

0.431 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 176000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 503355.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400207

0003 0000900000-N SP  Lump Sum 479130.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400254

0004 0000900000-N SP  Lump Sum 488170.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400379

0005 0000900000-N SP  Lump Sum 489580.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #400431

0006 0000900000-N SP  Lump Sum 548775.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670061

0007 0000900000-N SP  Lump Sum 392395.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670132

0008 0000900000-N SP  Lump Sum 392235.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF CULVERT #670221

0009 0000915000-N SP   14 EA  3600.00 50400.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

 

    TOTAL 3520040.00   CONTRACT TOTAL

 

    SUB-TOTAL 3520040.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3124500.00   HAYMES BROTHERS, INC.

     2  3152583.00   BLYTHE DEVELOPMENT CO.

     3  3284000.00   MOUNTAIN CREEK CONTRACTORS INC

     4  3520040.00   DANE CONSTRUCTION, INC.


